
Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

1 2_Request for 

proposal Vol - I 

signed, Pg 7

1 Disclaimer, 

The assumptions, assessments, statements and 

information contained in this RFP, may not be 

complete, accurate, adequate or correct. Each 

bidder should therefore conduct its own 

investigations and analysis and should check the 

accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments 

and information contained in this RFP and obtain 

independent advice from appropriate sources.

The bidder shall prepare its response bid with 

reference to the contents given in the RFP. Hence, this 

clause should be with drawn.

No change

2 2_Request for 

proposal Vol - I 

signed, Pg 32

The SI shall recommend bandwidth requirement 

(Internet and WAN) for both the Mini Data 

Centers, CGDA HQs and PCDA (P), Allahabad 

office to run CPP software smoothly while 

meeting the SLAs and other requirements of this 

RFP. The bandwidth which shall be provisioned 

by DAD.

Please confirm any SLA violation on account of non-

availability of the Internet, WAN, replication links shall 

not be attributable to the SI.

No SLA violation on account of non-

availability of WAN/internet.
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3 2_Request for 

proposal Vol - I 

signed, Pg 32

11.1.3.2 E-mail solution for system generated 

content

Please clarify whether the proposed Email solution is 

only for system generated emails to be sent to and 

received from pensioners or you are looking at an 

enterprise wide email solution. In the second case, 

please provide the following;

 - Number of mail boxes to be defined

 - quota per mail box

 - number of emails generated on a per day / week / 

month / year basis.

 - archival & retention period of mail boxes

For System generated emails only.

 - Number of mail boxes to be defined - 

20 approx.

- As per Solution Desgin

- As per Solution Desgin

- As per Solution Desgin

4 2_Request for 

proposal Vol - I 

signed, Pg 33

11.1.3.3 SMS solution for system generated 

content

Please confirm the SMS cost will be directly borne by 

DAD and that the bidders role is only confined to 

integrating  the relevant modules, functions, etc. of 

CPP with Mobile Service Delivery Gateway (MSDG) of 

Government of India for SMS gateway functionalities.

SMS cost shall be borned by DAD.

5 2_Request for 

proposal Vol - I 

signed, Pg 34

3. Fusion Finger Authentication should be 

included which will result in higher accept rate of 

Biometric Authentication

Is the SI expected to supply the biometric device? No

6 2_Request for 

proposal Vol - I 

signed, Pg 34

11.1.3.5 Aadhaar Authentication - Pts (2)

2. The application shall be able to capture and 

detect best finger (as per BFD specifications 

recommended by UIDAI)

Please explain this clause and suggest what the bidder 

is expected to deliver in this.

As per UIDAI authentication best 

practices.
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7 2_Request for 

proposal Vol - I 

signed, Pg 37

11. Directory based Authentication and 

Authorization to cater to user requests for access 

to CPP solution which shall be handled through a 

directory based solution providing access to 

various users, based on the privileges provided 

to each user. In addition, the authentication and 

authorization of various biometric machines 

connected to central application through 

wireless connectivity like GPRS etc. or wireline 

connectivity’s like Ethernet shall be done based 

on Machine ID, Location ID, password, etc. The 

solution shall provide password management 

and protection.

 - Is the Directory solution already in place or we need 

to propose one. If it needs to be proposed please 

provide the user count and their distribution across 

various locations of DAD

Directory solution is not in place.

Bidder is expected to propose 

Directory solution for internal users as 

per the solution proposed.

8 2_Request for 

proposal Vol - I 

signed, Pg 37

11.  In addition, the authentication and 

authorization of various biometric machines 

connected to central application through 

wireless connectivity like GPRS etc. or wireline 

connectivity’s like Ethernet shall be done based 

on Machine ID, Location ID, password, etc. The 

solution shall provide password management 

and protection.

 - Please elaborate this clause along with a use-case" In 

addition, the authentication and authorization of 

various biometric machines connected to central 

application through wireless connectivity like GPRS etc. 

or wireline connectivity’s like Ethernet shall be done 

based on Machine ID, Location ID, password, etc."

As per RFP
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9 2_Request for 

proposal Vol - I 

signed, Pg 43

Once the system integration testing has been 

conducted successfully, Load, scalability and 

stress testing would be conducted prior to 

commissioning & Go-Live.

License to be in name of customer or can we use it as a 

service?

As service

10 2_Request for 

proposal Vol - I 

signed, Pg 46

The delivery of Compute and associated System 

software licenses shall be done as per Project 

Timelines provided later in this document in 

following two Phases

Rather than in two phases, we request to change the 

same to deliver in a single phase.

No Change

11 DAD to confirm SOC is to be separate for respective 

Data centers

One SOC for both the Data Centers.

12 DAD to confirm SOC is to be separate for Internet and 

Intranet layers because of air gapped environments

SI need to propose

13 Please confirm the location of SOC set up. DAD provided premise in New Delhi

14 2_Request for 

proposal Vol - I 

signed, Pg 48

The SI shall be responsible for 24/7 security 

monitoring of CPP.

Please clarify will DAD provide the requisite 

infrastructure for 24/7 operations beyond the Prime 

Business Hours like power, cooling etc. for the 

monitoring staff.

Yes

2_Request for 

proposal Vol - I 

signed, Pg 48

The SI’s responsibility would be to setup an on 

premise SOC
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15 2_Request for 

proposal Vol - I 

signed, Pg 48

Setup an on premise SOC Since the new CPP deployment architecture specifies 

two separate environments for Internet facing public 

portal and an Intranet portal for the DAD officials with 

an air gap, what kind of strategy DAD expects in the 

context of EMS and Security monitoring tools? Is the SI 

required to implement two separate monitoring 

environments, one for the Internet and the other for 

Intranet facing portals? Or can the monitoring and 

security tools and underlying IT infrastructure be 

shared among the two environments?

2 separate monitoring environments.

Sharing of monitoring and security 

tools to be proposed by SI, if required.

16 2_Request for 

proposal Vol - I 

signed, Pg 62

b) SI shall ensure that proposed SLA monitoring 

system can calculate the eligible compensation 

to the SI on a quarterly basis, including the 

penalties as specified in the

SLA.

Is DAD looking for a tool which will calculate the net 

amount payable based on SLA performance OR is the 

expectation that tool will calculate the penalty 

percentages based on the SLA performance.

Calculating amount payable will not be possible since 

there needs to be 2 separate EMS tools, one for the 

internet facing applications and one for the intranet 

facing applications. Note that DAD has asked for 

Internet and intranet applications to be airgapped.

Penalty calculation may/may not be 

generated by the EMS tool. However, 

it must be a system generated report.
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17 2_Request for 

proposal Vol - I 

signed, Pg 62

f) SLA monitoring tool should enable DAD to 

have a unified view of the entire CPP including 

Mini Data Center-1 SLA and Mini Data Center-2 

SLA.

DAD has suggested that deployment of internet facing 

application will be airgapped from the intranet 

application. In such a case it is not possible to have 

unified view. Please confirm if it is acceptable?

As per DAD architecture we need to have 2 separate 

SLA monitoring tool, one for the internet facing 

applcation for both Data centers and one for intranet 

facing applications. 

Since Internet and Intranet applications are air gapped 

, the complete SLA monitoring tool has to be deployed 

separately for each zone. Consequently it is not 

possible to have a unified view . Therefore it is not 

possible to automatically calculate the overall penalty 

for the project.

Yes.

SLA monitoring tool: SI need to 

propose feasible quantity for the 

environment.

However, penalty has to be calculated 

separately.
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18 2_Request for 

proposal Vol - I 

signed, Pg 63

3. Net EQI post deduction of penalties (if 

applicable)

DAD has suggested that deployment of internet facing 

application will be airgapped from the intranet 

application. In such a case it is not possible to have 

unified view. 

As per DAD architecture we need to have 2 separate 

SLA monitoring tool, one for the internet facing 

applcation for both Data centers and one for intranet 

facing applications. 

Since Internet and Intranet applications are air gapped 

, the complete SLA monitoring tool has to be deployed 

separately for each zone. Consequently it is not 

possible to have a unified view . Therefore it is not 

possible to automatically calculate the overall penalty 

for the project.

As above

19 2_Request for 

proposal Vol - I 

signed, Pg 64

13.8.2 Application Software Maintenance and 

support services 

i) Routine functional changes

Please clarify how are these defined As per RFP

20 2_Request for 

proposal Vol - I 

signed, Pg 65

q) SI shall provide a staging environment for 

testing of changes/ updates/ patches before 

applying them on production environment

DAD to confirm the sizing percentages for various 

environments. It is preferable that this is specified in 

RFP itself so that all participants go by same 

distribution

SI need to propose as per optimum 

utilization of total hardware.

21 2_Request for 

proposal Vol - I 

signed, Pg 65

q) SI shall provide a staging environment for 

testing of changes/ updates/ patches before 

applying them on production environment

DAD to confirm where these environments will be 

located. Will it be located in a single Data center 

premise or will it be separate for Data centre 1 and 2. 

DC 1
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22 2_Request for 

proposal Vol - I 

signed, Pg 66

c) Updates/Upgrades/New releases/New 

versions:  The SI must provide free upgrades,

Free upgrades will ONLY be provided if it applicable as 

per the OEM policy. Please confirm the same.

As per RFP

23 2_Request for 

proposal Vol - I 

signed, Pg 67

g) Mean Time Between Failures (MTBF): If during 

agreement period, If any equipment supplied by 

SI fails for more than 3 times in a quarter OR for 

a total of more than 8 business hours in a 

quarter,

DAD to confirm if by equipment they mean the 

complete system or a unit which is part of the system. 

A unit which is part of the system.

24 2_Request for 

proposal Vol - I 

signed, Pg 67

g) Mean Time Between Failures (MTBF): If during 

agreement period, If any equipment supplied by 

SI fails for more than 3 times in a quarter OR for 

a total of more than 8 business hours in a 

quarter,

Bidder believes that this clause is not necessary as 

bidder is bound by various availability SLAs and 

associated penalties. Replacement of equipment will 

create avoidable process complexities and create 

problems for DAD as well. Hence it is requested that 

this replacement clause is deleted.

No change

25 2_Request for 

proposal Vol - I 

signed, Pg 68

k) Warranty shall not become void, if DAD, any 

other supplemental hardware from a third party 

and installs it within these machines under 

intimation to the SI. However, the warranty will 

not apply to such supplemental hardware items 

installed

SI will not be responsible for compatibility issues and 

equipment misbehaviour if DAD procures any 

equipment without SI confirming its compatibility.

As per RFP
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26 2_Request for 

proposal Vol - I 

signed, Pg 68

l) SI shall carry out Preventive Maintenance (PM), 

including cleaning of interior and exterior, of all 

hardware and testing for malware/malicious 

software, if any, and must maintain proper 

records at each site for such PM. Failure to carry 

out such PM will be a breach of warranty and the 

warranty period will be extended by the period 

of delay in PM. PM envisages all activities require 

to be undertaken for good upkeep of hardware.

Data Center area are dust proof environment. OEM do 

not recommend opening, dismantling of equipment. 

Hence request deletion of this clause.

No change

27 2_Request for 

proposal Vol - I 

signed, Pg 71

II. Daily / Weekly / Monthly backup of databases. As a best practice daily backups are incremental / 

differential. This ensures optimum utilisation of tapes 

also also minimal disruption of users operations due to 

backup. DAD to confirm if they want daily backups to 

be full backup or incremental / differential is 

acceptable.

SI to propose backup plan which 

ensures opimum utilization of tapes.

28 2_Request for 

proposal Vol - I 

signed, Pg 71

III. Database recovery when required. iv. Weekly 

database recovery checks.

Recovery checks are generally carried out quarterly to 

ensure compliance to agreed backup process. Since 

monthly backups are generally retained for 3 months, 

Quarterly recovery tests will ensure availability and 

sanity of data. Please confirm if this is acceptable.

III. SI to propose periodicity.

IV. In conjunction with III.
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29 2_Request for 

proposal Vol - I 

signed, Pg 73

n) To provide off- site storage of production data 

and CPP solution on appropriate media at 

regular intervals as required by DAD.

DAD to specify the off-site location and who will carry 

the media to off-site location. 

Since Data center is active in Delhi and Bangalore, 

backups will happen at both locations. DAD to ensure 

availability of off-site at both locations. Please confirm 

the same.

As per RFP

30 2_Request for 

proposal Vol - I 

signed, Pg 73

n) To provide off- site storage of production data 

and CPP solution on appropriate media at 

regular intervals as required by DAD.

At the off-site location DAD to confirm who will be 

providing the firesafe for storing the media.

DAD shall store media at it's own 

premise/physical storage. Providing 

the firesafe is not in scope of SI.

31 2_Request for 

proposal Vol - I 

signed, Pg 73

n) To provide off- site storage of production data 

and CPP solution on appropriate media at 

regular intervals as required by DAD.

DAD to maintain the register at off-site tracking entry 

and retreival of media from the firesafe.

Yes

32 2_Request for 

proposal Vol - I 

signed, Pg 73

n) To provide off- site storage of production data 

and CPP solution on appropriate media at 

regular intervals as required by DAD.

DAD to specify periodicity of movement of media to off-

site locations.

DAD shall decide the priodicity based 

on the solution design 

recommendations by the SI. However, 

physical movement of the media shall 

be responsibility of DAD.
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33 2_Request for 

proposal Vol - I 

signed, Pg 74

13.8.12 Antivirus Solution Management 

DLP solution

Please confirm these solutions are only confined to the 

elements proposed in Mini DC-1 and DC-2 and that end 

user computing devices viz. Laptops / desktops at 

various DAD locations are not in the bidder's scope of 

deliverables.

Any security breach viz. data loss, virus outbreak etc. 

arising out infected end user computing devices from 

DAD office locations should not be attributable to the 

bidder. Please confirm.

Yes.

SI shall be responsible for any security 

breach at Data Center viz. data loss, 

virus outbreak etc. arising out infected 

end user computing devices.

34 2_Request for 

proposal Vol - I 

signed, Pg 74

a) SI should ensure overall security of the system 

including installation and management of 

Antivirus solution for protection of all the 

infrastructure at DC site implemented for the 

project, application of updates/patches, etc. The 

antivirus patches have to be updated and applied 

from time to time, after appropriate testing of 

the patches in the staging area.

For Data center infrastructure HIPS provides superior 

protection to servers as compared to Antivirus. DAD to 

confirm if AV is still required for servers considering 

that HIPS is specified. Also, AV is not very effective for 

servers using Unix operating system. If required, AV 

can be installed on Windows Servers. 

AV will be required for the desktops being used for 

Admin console by SI.

Please confirm if this is acceptable.

Anti-virus is required for the Servers as 

well as for desktops being used as 

Admin Console by SI.

35 2_Request for 

proposal Vol - I 

signed, Pg 74

13.8.12 Antivirus Solution Management Bidder assumes that AV for department users is out of 

this RFP's SoW. Pls reconfirm.

Yes
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36 2_Request for 

proposal Vol - I 

signed, Pg 76

II. Two phone numbers, seating arrangement 

and electricity will be provided by DAD free of 

cost to SI. SI needs to provision for converting 

these two phone numbers into multiple lines as 

required and also provision for any other 

hardware / software required for the same.

While it is possible to split 2 incoming lines to multiple 

lines thru EPABX solution, at any point in time only 2 

persons can use the sysetm. Since DAD is asking for 4 

persons in the helpdesk, there has to be 4 incoming 

lines. 

Please note that in helpdesk environment standard 

approach of incoming lines to users ratio cannot be 

used. Since 4 helpdesk persons are envisaged, it is 

expected that 4 users can connect with helpdesk 

agents. Thus we will need 4 phone numbers.

DAD shall provide requisite no. of 

phone connections/extensions for 

helpdesk operation.

37 2_Request for 

proposal Vol - I 

signed, Pg 76

Centralized IT Helpdesk a) What is the total number of internal DAD staff / 

users which will avail the services of the IT helpdesk?

B) Does the helpdesk support the internal DAD users 

from the end user hardware (desktop PC, Printer and 

LAN etc.) perspective also or only for the application 

support perspective?

a. Refer RFP

b. Only for the application support 

perspective.
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38 2_Request for 

proposal Vol - I 

signed, Pg 76

II. Two phone numbers, seating arrangement 

and electricity will be provided by DAD free of 

cost to SI. SI needs to provision for converting 

these two phone numbers into multiple lines as 

required and also provision for any other 

hardware / software required for the same.

As per RFP, 4 resources are required for initial two 

years and 2 resources from 3rd year onwards for the 

Helpdesk. 

The conversion of the two phone numbers (provided 

by DAD) to multiple lines (four number to cater to 4 

helpdesk resources) is only required for first two years 

and later on these will not be used. Hence, request 

DAD to provide Four phone numbers (along with 

handsets) for first two years and from 3rd year 

onwards reduce the phone numbers to two which will 

also result in cost savings to DAD.

As above

39 2_Request for 

proposal Vol - I 

signed, Pg 78

X. Service desk tool should define unlimited 

number of end-users.

How can we define unlimited number. Please suggest 

the no. of department users. 

It is expected that pensioners will be using the 

helpdesk to raise queries and will not have access to 

the tool.

As per RFP.

Service desk tool shall be accessible to 

the department users only.

40 2_Request for 

proposal Vol - I 

signed, Pg 78

Centralized Helpdesk - The proposed tool should 

maintain Asset information

Please confirm that the helpdesk tool is required to 

maintain asset details of assets deployed only in the 

two data centers, and the scope does not include 

maintaining asset data of other assets used by DAD end 

users.

Yes

41 2_Request for 

proposal Vol - I 

signed, Pg 80

13.9 Change request

The change control process is detailed out in Vol 

III of this RFP.

Please clarify as to what all qualifies as change request. 

kindly clarify as every possibility is excluded out of 

change request.

As per RFP
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42 2_Request for 

proposal Vol - I 

signed, Pg 88

Keep all system software i.e. OS, antivirus, etc. at 

Mini Data Center site and various locations, up to 

date by installing regular upgrades / patches.

This clause as per our understanding is applicable only 

at the two Mini Data Centers. Request DAD to clarify 

the Scope of Work for SI for  the "various locations".

Term "Various Locations" refers to the 

locations where the project h/w shall 

be deployed.

43 2_Request for 

proposal Vol - I 

signed, 

DAD is requested to give the SI freedom to choose the 

type of hardware and software to be used. Quality will 

not get compromised since standards in terms of 

Gartner etc are already mentioned and SI needs to 

meet the SLA. SI will plan the optimum solution since 

we need to factor the cost of our bid also.

For Mini Data Center 1, the BOM 

provided in the RFP is indicative. SI 

shall do the provisioning as per the 

proposed solution requirements. 

However, for Mini Data Center 2 (for 

DAD Legacy Applications) h/w 

requirements given in RFP are fixed.

The proposed h/w should meet the 

minimum specifications mentioned in 

the RFP.

44 2_Request for 

proposal Vol - I 

signed, Pg 95

EMS Software As detailed earlier, with stipulation of airgapping we 

will need 2 sets of EMS and SOC solution for Internet 

and intranet facing application. 

As above

45 2_Request for 

proposal Vol - I 

signed, Pg 95

EMS Software In case of application availability and performance 

monitoring, same is in-line operation. Since 

applications are active in both the data centers, we will 

in effect need 4 separate applications.

2 applications one each for Internet 

and Intranet zones. 

One tool deployed at either zone 

should take care of both the data 

center requirements.

46 2_Request for 

proposal Vol - I 

signed, Pg 96

Security Software: Firewall for Internet Zone 

with SSL VPN, IPS, URL Filtering.

Please clarify whether these appliances have to be 

physically separate for each of these security 

funtionalities or we can propose  Unified Threat 

Management (UTM) appliances which has all these 

features in a single appliance.

SI has choice to select single/multiple 

boxes.
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47 2_Request for 

proposal Vol - I 

signed, Pg 99

Security Software: Firewall for Internet Zone 

with SSL VPN, IPS, URL Filtering.

Please clarify whether these appliances have to be 

physically separate for each of these security 

funtionalities or we can propose  Unified Threat 

Management (UTM) appliances which has all these 

features in a single appliance.

Duplicate

48 2_Request for 

proposal Vol - I 

signed, Pg 101

18. Structured Cabling within DC (Cat 6 A) Request DAD to allow the SI to choose the type of 

cabling suitable for the deployment. Cat6A is 10 Gbps. 

However, fiber cabling gives better performance, is 

more stable, is more flexible, is readily available and 

not tied to specific vendor. Components with fiber 

interface are more easily available. Hence the SI should 

be given the flexibility to choose the appropriate 

cabling type as per the proposed solution.

SI need to propose appropriate 

cabling.

49 2_Request for 

proposal Vol - I 

signed, 

General It is inferred that End user computing like Desktops, 

laptops, printers, LAN etc. at DAD office locations are 

not in the scope of bidder. Please confirm.

Not in SI Scope

50 2_Request for 

proposal Vol - I 

signed, 

General Please clarify whether the proposed application and its 

on going support has to be done in DADs premises or in 

bidder's premises.

If its is to be done in DAD's premises, please list out the 

roles and responsibilities of DAD for e.g. providing 

seating, desktops, LAN etc. to  name a few.

From DAD provided premises.

As per RFP
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51 2_Request for 

proposal Vol - I 

signed, 

General Will DAD allow usage of mobile phones by SI associates 

who are operating from DAD premises. If not request 

DAD to provision a few separate phone lines for use by 

SI associates. 

No.

DAD shall do the needful 

arragenments.

52 2_Request for 

proposal Vol - I 

signed, 

General SI should not be responsible for the hardware 

specifications provided in RFP for the existing set of 

applications from SLA perspective. The ownership and 

accuracy of the hardware specs shall solely rest with 

DAD. Please confirm.

For Data Center Legacy Applications, SI 

shall be responsible upto maintaining 

VM level SLAs.

53 2_Request for 

proposal Vol - II-

signed, Pg 14

The Specification and hardware requirement 

provided in the indicative Bill of Material,Volume 

- 1 for the Data Center – 1. The SI can propose 

required hardware to meet the requirement of 

the proposed solution. But, in case of data cenetr 

-2, SI have to provide the required hardware and 

system software as indicated in the BOM.

We infer the following:

(a) In Mini DC -1 , the bidder is free to propose the 

required hardware as per the proposed solution 

requirement which need not necessarily meet the 

hardware specifications and quantities as mentioned in 

the BoM section. Pls confirm.

(b) In Mini DC -2, the bidder has to necessarily meet 

the RFP specifications for the hardware and the 

quantities mentioned in BoM section. Pls confirm

As above.
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Content of RFP requiring Clarification Points of clarification Required Response

54 2_Request for 

proposal Vol - II-

signed, Pg 14

The Specification and hardware requirement 

provided in the indicative Bill of Material,Volume 

- 1 for the Data Center – 1. The SI can propose 

required hardware to meet the requirement of 

the proposed solution. But, in case of data cenetr 

-2, SI have to provide the required hardware and 

system software as indicated in the BOM.

The RFP states that in the case of data center-2, the 

infrastructure is to be provided as per RFP 

specifications. In such a situation, the bidder cannot be 

held accountable for the solution performance for 

existing applications on purchaser specified 

infrastructure. Kindly confirm that bidder will not be 

responsible for application suitability and performance 

SLAs for existing applications deployed on purchaser 

specified infrastructure.

SI shall be responsible to maintain SLAs 

pertaining to H/w and VMs availability.

55 2_Request for 

proposal Vol - III 

signed, Pg 70

12.8.5 Refresh and Standardization Request DAD to provide the sizing details based on 

which the SI can propose the solution. Any increase 

beyond the sizing inputs from DAD which adversely 

impacts the service levels, thereby necesitating 

additional harware / sofwatre to be deployed in the 

DCs will be taken as part of Change Request and 

additional cost implications will be borne by DAD.

As long as the proposed hardware are under support of 

the concerned OEMs, it should not necessitate a 

hardware refresh. Pls confirm.

Refer RFP for sizing details. For DC-1, 

quantity shall be decided by SI so any 

change arising in order to meet service 

levels under the agreement and as 

specified in the socpe of work will not 

be part of change request.

However for DC2, any change in 

quantity shall be dealt using Repeat 

purchase.

56 2_Request for 

proposal Vol - III 

signed, Pg 96

18.2 Sub-contractors

System Integrator shall not subcontract any work 

related to Mini Data Center services, Disaster 

Recovery Centre services, Backup Site Center 

service sand CPP solution.

As per RFP, Mini DC-1 and DC-2 are the only two sites 

from DC perspective and no Backup Site Center has 

been specified. Pls confirm.

As per RFP
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S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

57 2_RPF Volume I - 

Annexure A signed, 

Pg 143

CPP Application shall be hosted in such a way so 

that Internal and external stakeholders shall be 

working in different Security Zones i.e. Internet 

and Intranet Zones, on need to know/ work 

basis. Two Zones shall have an air gap, which 

means that they will not be always connected.

Regarding Air gap requirements between the 

applications which are Internet exposed and Intranet 

exposed, this will necessitate that each Mini Data 

Center will have two deployments independent of ech 

other. All Infrastructures including monitoring and 

management will be unique to each deployment within 

the each DC. This will impact the overall cost of the 

project along with space and power requirements. 

Large government projects have similar data security 

requirements, but they have unified infrastructure 

environments for external and internal facing 

applications which are protected adequately through 

appropriate technical and operational processes and 

controls to achieve the desired information security. 

Hence, we suggest reconsidering the air gap 

requirement and have the necessary changes to the 

requirements made

No change

58 2_RPF Volume I - 

Annexure A signed, 

Pg 204

Contact Center Integration The bidder infers that the Contact Center setup would 

continue to run as it is currently and the bidder need 

not provide any solution or support the existing setup 

in any manner and that the scope of deliverables is 

only confined to the two Mini DCs and the three 

scanning centers as mentioned in the RFP. Please 

confirm.

SI shall provide the application/module 

for Contact Center, however the SI is 

not required to run/support the 

infrastructure available at the Contact 

Center.
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Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

59 2_RPF Volume I - 

Annexure B signed, 

Pg 7

BSNL also provides Network equipment (Router/

Modem) at office premises.

Please confirm DAD / BSNL will provide the necessary 

termination equipments like Routers, modems, 

Multiplexers etc. along with the Internet, MPLS and 

Replication bandwidths and that bidder need not 

account for the same.

Yes

60 2_RPF Volume I - 

Annexure B signed, 

Pg 125

10. Should protect the end points even when 

they are off network.

In DC environment server are static considering 

network placement instead of roaming. Hence please 

remove this clause as the same is not relevant for 

servers.

No change

61 2_RPF Volume I - 

Annexure B signed, 

Pg 125

14. HIPS should prevent external USB/CD/DVD 

drivers

Device control functionality is relevant for endpoint 

users having Laptop and Desktop. Hence please 

remove this clause as the same is not relevant for 

servers.

No change

62 RFP Vol1, Annexure- 

B

Legacy DAD applicationsserver sizing required Though the bidder will calculate the server and other 

infra components required for CPP application, but the 

exact server sizing and quantity for DAD legacy 

applications required at DC and DR is not clear. Please 

provide the same along with detailed breakup of items 

for each legacy application separately. Pls note this 

information is required as it has commercial 

implications and also for ensuring all bidders are in 

level playing field

Refer RFP
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RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

63 RFP Vol1, Annexure- 

B

2.4.3 :- Storage 

sizing

a) External Zone (Internet) = 30 TB (raw)

b) Internal Zone (Internet) =  10 TB (raw)

c) For RDBMs backup at same city  =  10 TB (raw)

As per the RFP the entire pensioners' data will reside in 

the intranet zone, please clarify why is 30 TB needed in 

Internet zone and only 10 TB in Intranet zone?

Refer Corrigendum 1

64 Corrigendum v 1.2

2.10 SAN storage 30 

TB

2. The Storage array shall also support three 

ways (3 Mini Data Centers) replication to ensure 

zero RPO in native fashion with or without using 

any additional replication appliance. Has to be 

provided as per the solution.

As per RFP requirements, there shall be only two Data 

Centers viz. BSNL IDC Faridabad and IDC Mumbai. 

To achieve RPO of ZERO there has to be a Near DC site 

for each of the DCs and also these have to be 

inteconnected on FIBER. 

Please clarify whether BSNL will provide a Near DC at 

both the proposed IDC's in Faridabad and Mumbai. Else 

this zero RPO cannot be achieved and request to delete 

this clause accordingly.

In response to one of the pre-bid queries it is also 

mentioned near Zero RPO. Please help us understand 

and qualify what is near Zero RPO.

Connectivity at Local backup sites, as 

specified in the RFP, shall be provided 

by DAD.
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S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

65 2_RPF Volume I - 

Annexure B signed

Solution should be proposed with minimum 6 x 

10G Multimode (SR), 8 x 10G Single Mode (LR) 

and 6 x 1G BaseT Transceivers from same Switch 

OEM.

(1) The quantities and type of transceivers do not 

match as per Sl. No 2 of distribution switch specs.

(2) As all the connections are within the two Mini-DCs 

ideally there is no requirement of Single Mode based 

transceivers (10G-LR). LR optics are used in a campus 

(3) The number and type of ports to be populated in 

the Switch should be left to the bidder as per the 

proposed connectvity numbers and types of interfaces 

required. Request deletion of this clause

As per RFP

66 2_RPF Volume I - 

Annexure B signed

Tape Library  As per RFP Tape Library is required for taking backup of 

the servers. We can consider Tape Library for the 

Intranet zone which is having main data of pentioniers, 

however the data in the internet zone is less so for that 

can we consider single tape drive.

Pls note this information is required as it has 

commercial implications

No change
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RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

67 2_RPF Volume I - 

Annexure B signed

EMS Solution Requirement Please clarify whether the new EMS system asked for in 

the RFP is meant for monitoring and managing only the 

bidder supplied infrastructure, or it will be required to 

support any existing infrastructure, which DAD may 

want to continue to use. Such equipment could include 

existing DAD WAN, existing servers, existing end user 

systems etc. If it is expected to support equipment 

ather than what is supplied by bidder, then please 

provide full detailed bill of material for items which it 

will be used for monitoring.

New EMS system asked for in the RFP 

is meant for monitoring and managing 

only the bidder supplied infrastructure.

68 2_RPF Volume I - 

Annexure B signed

RPO should be equal to ZERO and RTO shall be 

less than or equal to 30 minutes

To achieve RPO of ZERO there has to be a Near DC site 

for each of the Mini DCs. Since RFP does not ask for 

Near DC site ZERO RPO is not achievable. Consequently 

RTO of 30 minutes is not achievable. Request DAD to 

consider a RTO of atleast 2 hours.

Refer RFP

69 2_RPF Volume I - 

Annexure B signed

Load Balancer The RFP has stated the requirements for Load 

Balancers however, there are no specifications and 

quantities given in the BoM for the same. Request to 

provide some indicative specifications and quantities to 

create level playing for all bidders.

No such requirement is referred to 

under the cited RFP reference.
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S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

70 2_Request for 

proposal Vol - II-

signed, 2.1 General 

Instructions,  page 5

Failure to furnish all information required as 

mentioned in the RFP documents or submission 

of a proposal not substantially responsive to the 

RFP documents in every respect will be at the 

bidder's risk and may result in rejection of the 

proposal and forfeiture of the bid security

Request that the bid security forfeiture clause may 

kindly be removed

No change

71 2_Request for 

proposal Vol - II-

signed, 2.23 

Disqualification,  

page 17

f) The bidder qualifies their bid with their own 

conditions or assumptions

The SI may be required to provide assumptions related 

to the technical solution, hence request that this clause 

may be removed as a condition for disqualification.

No change

72 2_Request for 

proposal Vol - II-

signed, 1.7.1 Pre-

Qualification 

Compliance, page 64

Experience in Data Center

3. Training service

4. Handholding services

Please clarify the scope for Training and Handholding 

services in the context of Data Center setup

As per RFP

73 2_Request for 

proposal Vol - II-

signed, 3.2.1 

Technical Proposal 

Guidelines, page 25

9. In case if the bidder is proposing a COTS 

product for CPP solution, the bidder shall submit 

an undertaking as given at Annexure - 1.7.9.13.

This undertaking has also been asked for in the pre-

qual proposal. Request you to remove the same from 

technical proposal

No change

74 2_Request for 

proposal Vol - II-

signed, 3.2.3 

Mandatory 

Compliance Criteria, 

page 31

1.9 Performance Bank Guarantee We understand that the PBG has to be submitted by 

the successful bidder only after 15 days of notification 

of award of contract. Request you to remove this 

compliance from here

Refer Corrigendum 1

Page 23 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup
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RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

75 2_Request for 

proposal Vol - II-

signed, 3.2.3 

Mandatory 

Compliance Criteria, 

page 29

Technical Bid 1.7.1 Pre-Qualification 

Compliance; 1.7.2 Details of Bidder; 1.7.3 

Financial Information of bidder;  1.7.9.1 

Undertaking of not being black listed; 1.7.9.13 

Undertaking on proposing COTS product for CPP 

solution (and associataed forms); 1.7.10

Certifications

These Annexures have already been asked for under 

the pre-qual bid document, request that compliance 

for these annexures be moved under the pre-qual 

head.

Refer Corrigendum 1

76 2_Request for 

proposal Vol - II-

signed, 3.2.5.1 

Technical Evaluation, 

page 39

O&M - Proposed Manpower - 10 Please clarify whether the manpower required during 

the Implementation phase also has to be mentioned 

under this heading.

Yes

77 2_Request for 

proposal Vol - I 

signed, 13.4 SI's 

project team, page 

55

project manager request that the criteria of minimum 15 years  of 

experience similar to envisaged in CPP be relaxed to 5 

years

No change

78 2_Request for 

proposal Vol - I 

signed, 13.4 SI's 

project team, page 

56

Solution architect Request that the criteria of minimum 5 projects 

experience be relaxed to atleast 2 projects because at 

times the resource may have worked on the same 

project for a very long duration.

No change
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RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

79 2_Request for 

proposal Vol - II-

signed - 3.2.5.1 

Technical Evaluation - 

Page 39

Proposed Manpower - 10 Marks

Scope - No. of Resources, Relevant Experience, 

No. of Projects Executed, Qualification, 

Certifications on proposed Technologies, 

Resource Backup

1)Please clarify how many Profiles are to be submitted 

along with the proposal to score these 10 marks.

The list given in "RFP Vol II  Section 1.7.8 Personnel 

Profiles for the project" has 14 Roles  

whereas the Qualification Criteria's for only 7 Key 

Personnel is given in  RFP Volume 1 Section 13.4 SI’s 

project team. Need clarity on this.

2) Also Please share the split of these 10 marks across 

the required no. of profiles. 

Refer Corrigendum 1

80 2_Request for 

proposal Vol - II-

signed- 1.7.8 

Personnel Profiles 

for the project 

(Format of Profiles)

and Section 1.7.9.12 

Undertaking on 

Personnel

Name of the person (If available) This statement shows that Bidders can propose 

indicative profiles. 

Where as  Section 1.7.9.12 Undertaking on Personnel 

states that those persons whose CV’s have been 

submitted as part of technical proposal shall be 

deployed during the project. Please clarify

We request that Bidders should be allowed to submit 

the Indicative profiles and Associates having equivalent 

profiles should get deployed during the project 

execution.  

As per RFP
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81 2_Request for 

proposal Vol - II-

signed, 3.2.3 

Mandatory 

Compliance Criteria, 

page 29

AND

Vol II, 3.2.1 

Technical Proposal 

Guidelines, page 25

1.2 List of Pre-Bid conference Participant; 

1.3 Authorization for representation at bid 

opening; 1.4 Bid Covering Letter; 1.5 Details of 

Bidder

AND

7. Technical proposal to include the covering 

letter as given at Annexure-1.4.

A) Please clarify whether the Annexures 1.2, 1.3,1.4, 

1.5 have to be provided as part of the pre-qual 

document. 

B) Annexure 1.5 and Annexure 1.7.2 are same. Please 

remove one of these and confirm

C) Please confirm whether the Annexure 1.4 Bid 

Covering Letter is to be included as part of the pre-qual 

document or the technical document, since there is a 

discrepancy between the sections 3.2.3 and 3.2.1

Refer Corrigendum 1

82 2_Request for 

proposal Vol - II-

signed, 3.2.1 

Technical Proposal 

Guidelines, page 25

10. The bidder is expected to submit all the 

undertakings as defined in Annexure - 1.7.9.

1.7.9.1 - undertaking for not being blacklisted ; and 

1.7.9.13 Undertaking on proposing COTS product for 

CPP solution (and its assocaited Forms 1 to 4), has also 

been asked for under the pre-qual proposal. Request 

you to remove the same from technical proposal

Refer Corrigendum 1

83 2_Request for 

proposal Vol - II-

signed, 3.2.1 

Technical Proposal 

Guidelines, page 25

8. Technical proposal should contain all the 

required documents as per Annexure - 1.7

Annexure - 1.7 contains several documents / 

information (1.7.1, 1.7.2, 1.7.3, 1.7.10) which have 

already been asked for as part of the Pre-qualification 

proposal . Please clarify which documents / forms/ 

information should be covered as part of the technical 

proposal.

Refer Corrigendum 1
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number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

84 2_Request for 

proposal Vol - I 

signed - Annexure A, 

Section 6.3.1.1 First 

Payment (Page 181)

Point b) Identification using Aadhaar bio-metrics For the purpose of computation of volumes for Aadhar 

based authentication, please clarify the following:

1. Please clarify whether Aadhaar based Bio-metric 

authentication for identification is to  be done for all 30 

lakh pensioners as part of the annual  Life Certificate 

identification process, through the proposed CPP 

system ?

2. From which all offices will the Aadhaar based Bio-

metric authentication for Life certificate be carried 

out?

3. Please clarify if Aadhaar based verification of 

pensioners is envisaged for any processes, other than 

First pension payment and Annual  Life Certificate.

1. All the pensioners shall be identified 

as part of Aadhaar based bio-metric 

authentication.

2. At all Service Centers

3. As per RFP
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85 2_Request for 

proposal Vol - I 

signed, 11.1.3.5 

Aadhaar 

Authentication, page 

32

1. The application shall have e-KYC form to 

communicate with UIDAI. The bidder should 

refer UIDAI website for e-KYC details. The 

Aadhaar e-KYC API provides a convenient 

mechanism for agencies to offer an electronic, 

paper-less KYC experience to Aadhaar holders 

eliminating insecure and costly paper process 

that exists today

1. We understand that only Aadhaar based 

authentication mechanism (using AUA / ASA) is 

required for pensioners, and no eKYC for pensioners 

(using KUA/KSA) is needed. Please confirm.

2. In case eKYC is required, please confirm at which 

stage in the pensioner's lifecycle is the eKYC required, 

i.e. when would CGDA need to fetch all demographic 

details including the photograph of the pensioner from 

the UIDAI database?

3. In case eKYC is required, at which locations would 

the eKYC facility be provided?

1. eKYC required as per functional 

scope provided in RFP and solution 

proposed by SI.

2. Details to be collected at the time of 

System study phase.

3. Service Centers

86 2_Request for 

proposal Vol - I 

signed, 19.8 

Estimated Number 

of Users, page 101

Back office portal (Head of offices) 600 

(Concurrency 5%) - (Concurrency 2%)

Please clarify whether the concurrency to be 

considered is 5% or 2%

Refer Corrigendum 1

2%

87 Volume II, 1.8.7 

Change Requests, 

page 108

A. Minimum Man months 500 1. Please confirm whether the intent of quoting a 

blended rate is only for the purpose of calculation of 

cost of changes or is there a capping of 500 MM on the 

change request also?

2. We understand that these Change Request rates will 

be applicable once the limit of "10% of MM effort of 

CPP application" as mentioned under Section 13.9 

Change Request of Vol I, has been exhausted. Please 

confirm

1. The cost of 500 manmonths is to be 

included in the total project cost. The 

same rate shall be applicable on 

further change requests, if any.

2. Yes
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88 Volume I, 16 

Implementation 

approach, page 84

1. All documentation related to Stage 2 

submitted by SI and accepted by DAD

2. All required functional points of Stage 2 

modules deployed by SI

3. Submission of training completion report for 

Stage 2 by SI and acceptance by DAD.

4. Successful completion of UAT, including 

closure of observations, bugs, etc.

Stage 2- Stabilization

1. We understand that all functional modules of CPP 

application need to be developed and delivered as part 

of Stage 1, and we understand that Stage 2 is only for 

data migration. Please confirm if this understanding is 

correct.

2. In case Stage 2 is only for migration, please specify 

the need for UAT. Will this mean that multiple UATs are 

to be carried out?

3. What will Stabilization of Stage-2 comprise?

1. Yes

2. As per Section 16 of RFP volume I.

3. As per Section 16 of RFP volume I.

89 Volume I - Annexure 

A, 6 -To Be 

Processes

General - Sizing related query For the purpose of computation of Storage sizing, 

please clarify the following:

1. The approximate no. of vouchers that are prepared 

in one month for making the pension payment to all 30 

lakh pensioners

2. What would be approx. record size of each voucher?

3. If Monthly pension payment is done through Banks, 

will monthly payment vouchers be prepared in the CPP 

application

As per the solution proposed.
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90 Volume I - Annexure 

A, 6 -To Be 

Processes

General - Sizing related query For the purpose of computation of Storage sizing, 

please clarify the following:

1. For the estimated 85,000 pensioners retiring in 

every year, can the no. of pensioners retiring per 

month be considered uniform / near to uniform all the 

year?

2. For first pension payment, will the payment to the 

retiring pensioner be done through the Pay and 

Accounts Office?

3. In the above case, will individual bill and voucher be 

prepared for each retiring pensioner?

4. What additional documents like DCRG order, CVP 

order etc are generated for the retiring pensioners?

5. What would be approx size of a record?

Refer RFP

91 Volume I - Annexure 

A, 6 -To Be 

Processes

General - Sizing related query For the purpose of computation of Storage sizing, 

please clarify the following:

1. What is the approx count of challans that are 

prepared from the application whenever any refunds is 

made by the pensioner?

2. What would be approx size of a challan record?

Refer RFP
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92 Volume I - Annexure 

A, 6 -To Be 

Processes

General - Sizing related query For the purpose of computation of Storage sizing, 

please clarify the following:

1. What is the approximate count of attachments 

getting uploaded along with each new Pension claim 

form?

2. How many mandatory attachments are to be 

uploaded with each new Pension claim form?

3. What is the approx. size of attachments for each 

new Claim case?

Refer RFP

93 Volume I - Annexure 

A, 6 -To Be 

Processes

General - Sizing related query 1. payslip for how many months is expected to be 

readily made available for the pensioner for viewing on 

the CPP portal?

2. Can this be limited to maximum 3 Months, after 

which it can be mandated for a the pensioner to submit 

a service request?

Refer Section 8 of Annexure A of RFP 

volume I.

94 Volume I - Annexure 

A, 6 -To Be 

Processes

General - Sizing related query For the purpose of computation of server and Storage 

sizing, please provide details of the expected 

transaction volumes for different types of transactions 

(e.g. vouchers, challans etc) and the year on year 

growth expected for each type of transaction.

Refer RFP
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95 Volume I - Annexure 

A, 6 -To Be 

Processes

External Integration 1. Please clarify whether the payment to beneficiaries 

would be only through SBI CMP from the time of 

rollout of the CPP application

2. OR  is there a requirement for integration with other 

Banks also? If so with how many Banks?

3. If integration is needed with other Banks for 

obtaining the Scroll for reconciliation, will this 

integration be through SFTP i.e. Both entities placing 

the file for data transfer over the SFTP server?

All payments to the pensioners would 

be through single interface i.e. SBI 

CMP.

96 Volume I - Annexure 

A, 6.10, page 209

6.10 DAK Management 1) Please specify the number of documents and 

average size of the each document which will be 

scanned and uploaded in the Dak Management. 

2) Kindly provide the types of Dak which will be 

uploaded in the DMS.

3) Please specify the number of Daks which will get 

inwarded in a year / month / day.

Refer Section 6.10.1 of Annexure A RFP 

Volume I.

97 Volume I, Section 

13.2.5.5, Page No : 

55

13.2.5.5 Master Trainer Training We understand that each training session will be of 2-

3Hrs in a day. Please confirm our understanding

As per training plan formulated by SI 

and approved by DAD.

98 Volume I, Section 

13.2.5.5, Page No : 

55

13.2.5.5 Master Trainer Training We understand that the training will be provided to the 

internal employees of CGDA only and not to any 

external stakeholders. Please confirm.

To the project stakeholders
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99 Volume I, Section 

13.3, Page No : 55

13.3 Onsite handholding support at various 

locations

As part of the scope of work, the SI needs to 

provide handholding services for a period of 6

months from the start of O&M phase at the 

following locations:

We understand that SI will provide support for 6 

months after GO LIVE to DAD CPP users i.e internal 

users  only. Please confirm our understanding.

To the project stakeholders except 

pensioners.

100 Volume I, Section 

13.3, Page No : 55

13.3 Onsite handholding support at various 

locations

As part of the scope of work, the SI needs to 

provide handholding services for a period of 6

months from the start of O&M phase at the 

following locations:

1. We understand that no training and support on the 

CPP solution is to be provided by the SI to the 

personnel manning the Service Centers at Sainik 

Boards, Welfare Center, Banks, Post offices etc. Please 

confirm our understanding.

2. In case training to Service Center users is part of the 

scope, please specify the duration and batches.

3. We understand that separate no training and 

support on the CPP solution is to be provided to the 

personnel running the National Contact Center. Is this 

understanding correct?

1. Refer Section 13.2.5 and 13.2.6 of 

RFP Volume I.

101 Volume I - Annexure 

A, Page No : 274

Application Integration We understand that proposed solution will be 

integrated with SBI CMP, SMS Gateway and Email 

Server only. Please confirm our understanding that 

integration with no other system is required

As per RFP

102 Volume I - Annexure 

A, Page No : 277, 

Section 8.15

The application should be portable with iOS , 

Android and Windows

Please confirm that CGDA will be responsible for 

hosting of the iOS App on the Apple Store and will also 

bear the cost for the same.

Yes
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103 General We understand that SI can follow the onsite and 

offshore model for the implementation of the solution 

where Onsite will be based at CGDA Office while the 

Offshore technical team will be the SI Development 

center Office. Please confirm our undersanding

As per RFP

104 Volume I - Annexure 

B, Page No : 78

Document Management System 1) Please provide the approximate size of a document 

to be uploaded in the system

2) Please provide the number of documents which will 

be stored in a year / month / day

Refer RFP

105 Volume I - Annexure 

B, Page No : 68

Business Process Management Software Please specify the number of users who would be 

accessing the BPM solution.

Refer RFP

106 Volume I, 12.3, 

Security, page 48

d) Database Masking Please provide the use case for data masking Refer RFP

107 Volume I, 13.2 

Training, page 52

SI needs to conduct the training before Go-Live 

of each phase separately.

Our understanding is that the CPP application will be 

developed completely in a single phase by month 9 and 

that is when the training will be required. Please clarify 

what are the timelines for Go-live of phases when 

training is required as mentioned in this clause. Will 

there be a separate set of users that are expected to be 

trained in these phases?

Refer RFP
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108 Volume I, 11.1.3.5 

Aadhaar 

Authentication, Pg. 

32

3. Fusion Finger Authentication should be 

included which will result in higher accept rate of 

Biometric Authentication

4. If the biometric capture quality is not good, 

then 3 attempts to be done and the best image 

to be sent for authentication.

Please clarify what the bidder is expected to deliver in 

this?

As per RFP

Page 35 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

109 Volume II, section 

1.7.9.13 Undertaking 

on proposing COTS 

product for CPP 

solution, page 89

AND

Volume II, 1.7.1 Pre-

Qualification 

Compliance, page 61

2. <<Bidders justification for exclusion of Open 

Source Software - to be filled in by bidder>>

AND

The prime bidder should have direct 

authorization from the Original Equipment 

Manufacturer (OEM) for selling and supporting 

the components offered. The authorization 

should be submitted for Hardware and Software 

components offered as a part of this project. 

Annexure : 1.7.9.13

The undertaking Annexure : 1.7.9.13 also has additional 

forms 

a) Organization/Company Details (Form 1)

b) Financial information (Form 2)

c) Undertaking by COTS OEM (Form 3)

d) Central/state government/PSU COTS product 

implementation experience (Form 4)

The Form 3 has the following clause "4. We hereby 

declare that the number of COTS core users for our 

COTS product <name> is at least 30,000 across the 

globe. This number does not include users of Employee 

Self Service."

1. This clause can't be applicable for hardware, hence 

request the RFP clause to be modified as "The prime 

bidder should have direct authorization from the 

Original Equipment Manufacturer (OEM) for selling and 

supporting the components offered. The authorization 

should be submitted for Software components offered 

as a part of this project. Annexure : 1.7.9.13"

2. We understand that this undertaking  Annexure : 

1.7.9.13 and the associated forms have to  be provided 

only for the Document management System being 

proposed. Please confirm.

1. Form 3 applicable for S/w 

components.

2. Undertaking  Annexure : 1.7.9.13 to 

be submitted for all the proposed 

COTS products.

110 Volume II, section 

1.7.9.13 Undertaking 

on proposing COTS 

product for CPP 

solution, page 89

d) Central/state government/PSU COTS product 

implementation experience (Form 4)

Please confirm that implementation experience can be 

given by SI/OEM. 

Yes
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111 Section 5 - page 53 Database solution should have advanced row 

compression technique that uses two

levels of compression dictionaries (table-level 

and page/Row level)to improve

compression ratios, particularly as data changes

Kindly remove.

Row level or table level compression will result in slow 

DML execution. There are many other ways to deal 

with archive data. Mentioned specification seems to be 

qualifying only for specific RDBMS. This will not allow 

open source and open source based cost effective but 

equally competent RDBMS to be able to participate 

and to lower over-all cost of project.

No change

112 Section 6 - page 53 Database solution should provide temp table and 

index level compression with optimizer choosing 

the best algorithm.

Kindly Remove.

Compression will result in slow DML execution. 

Mentioned specification seems to be qualifying only for 

specific RDBMS. This will not allow open source and 

open source based cost effective but equally 

competent RDBMS to be able to participate and to 

lower over-all cost of project.

No change
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113 Para 7 - page 53 To increase ability to meet SLAs database 

solution should have capability to prioritize 

access to hot data and It should be able to 

automatically move and balance the data 

between different storage groups. Above said 

capability should be available with all types of file 

systems.

Kindly Remove.

Moving data from different storage group to get higher 

priority to get access is a limitation of the database not 

the feature. Row data shifting to different group will 

use unnecessary CPU, IO and memory. There are many 

other database features to get faster data (Partitioning, 

indexing, filtering, grouping).

Effective database design also plays a very important 

part in it. Mentioned specification seems to be 

qualifying only for specific RDBMS. This will not allow 

open source and open source based cost effective but 

equally competent RDBMS to be able to participate 

and to lower over-all cost of project.

No change
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114 Para 12 - page 54 RDBMS should support active-active clustering 

with objectives of scalability and high availability. 

It should provide single image database 

concurrently accessed by multiple database 

servers, without repartitioning or changes to the 

database objects or 3rd party transaction routing 

mechanisms.

The specification is proprietary in nature and provides 

only selected RDBMS product to be able to qualify. 

Requesting to remove this clause from the Database 

and RDBMS specifications wherever applicable in the 

RFP. 

Mentioned specification seems to be qualifying only for 

specific RDBMS. This will not allow open source and 

open source based cost effective but equally 

competent RDBMS to be able to participate and to 

lower over-all cost of project. 

No change

115 Para 19 - page 55 RDBMS should have ability to service concurrent 

multiple read and write requests without the 

need of building separate replicated 

environments. Also, it can handle deadlock 

situations.

The specification is proprietary in nature and provides 

only selected RDBMS product to be able to qualify. 

Requesting to remove this clause from the Database 

and RDBMS specifications wherever applicable in the 

RFP. 

Mentioned specification seems to be qualifying only for 

specific RDBMS. This will not allow open source and 

open source based cost effective but equally 

competent RDBMS to be able to participate and to 

lower over-all cost of project. 

No change

116 Para 29 - page 56 For the compliance reason, Database solution 

should provide visibility of data at some point in 

the past.

Need more detail. Past data can be verify and seen by 

restoring the backup. Please let us know whether If it is 

reffering to over all system data related to 

performance, storage , OS data etc. 

As per RFP

Page 39 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

117 Vol-I - Page-80 / 14.2 Scope of Work (1) Documents for scanning are in loose sheets or hard 

bind book state?

Refer RFP

118 Vol-I - Page-80 / 14.2 Scope of Work (2) In case documents are in hard bind book state than 

is it allowed to unbind for the purpose of ADF scanning.

Refer RFP

119 Vol-I - Page-80 / 14.2 Scope of Work (3) Please specify approx percentage of torn or 

mutilated documents from total volume.

Refer RFP

120 Vol-I - Page-80 / 14.2 Scope of Work (4) What are the scanning parameters of pension 

records such as mode of scanning in 

color/grayscale/BW, scanning DPI in resolution and 

image format TIFF/PDF etc.

Refer RFP

121 Vol-I - Page-80 / 14.2 Scope of Work (5) Please specify average characters per meta data 

field for to be scanned and already scanned 

documents.

Refer RFP

122 Vol-I - Page-80 / 14.2 Scope of Work (6) It is assumed that metadata entry will be done in 

English language only. Please confirm.

Yes

123 Vol-I - Page-80 / 14.2 Scope of Work (7) On which page of the records, metadata entry 

information will be available like first page or specific 

page or any page.

Majorly, key data shall be available in 

the Pension Pay Order (PPO) and the 

missing information will have to be 

extracted from the supporting 

documents.

124 Vol-I - Page-80 / 14.2 Scope of Work (8) It is expected that unbinded documents (if allowed) 

for scanning will be re-binded by DAD.

Refer RFP

125 Vol-I - Page-80 / 14.2 Scope of Work (9) Please specify project timeline for document 

scanning/digitization activity

Refer RFP
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126 Vol-I - Page-80 / 14.2 Scope of Work (10) What are the infrastructures provided by DAD to 

carry out scanning activity at DAD premise like space, 

security, electricity, UPS, Power backup, Computers, 

Connectivity to server (for image uploading), Local 

Network, Furniture, Electrical points, Air-conditioned 

environment and facility management services like 

drinking water, cleaning of premises, washroom etc.

As per RFP

127 Vol-I - Page-80 / 14.2 Metadata entry (8-10 fields) of 11 Lakh already 

scanned records (average 20 Pages/ record) and 

uploading to DMS

(1) Please specify details of already scanned records 

such as image format TIFF/PDF etc, scanned mode 

Color/BW and scanning DPI.

As per RFP

128 Vol-I - Page-101 / 

19.6
BoM - Data entry

(1) As per our understanding it is separate scope and it 

not metadata entry of 7 crore and 11 lakh records. 

Please confirm.

Yes

129 Vol-I - Page-101 / 

19.6 BoM - Data entry

(2) Do we need to perform metadata entry from 

scanned images or from physical documents 

Mixed
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130

2_RPF Volume I - 

Annexure B signed

3.5 Security 

Solutions 

2. IPS for Internet 

Zone

4. IPS for Intranet 

Zone

Intrusion Prevention System

We are suggesting DEDICATED Network 

Intrusion Prevention solution (NOT PART OF 

FIREWALL OR UTM Module). 

As per the existing Specs, the RFP is allowing 

Firewall/UTM vendors to position IPS solution 

which are having limited IPS technical 

capabilities in terms of security capabilities, 

performance parameters, functionality feature 

set etc,. 

Firewall/UTM blade software DDoS protection 

is NOT TRANSPARENT in TRUE sense.

By design, the Firewall Engine will be the first 

entry point. Security Policies will be configured 

like IPS in order to enable the suitable 

protection profile. Hence, IPS functionality 

cannot run independently in the UTM/Firewall. 

It will be combination of "Firewall + Additional 

Service like IPS Protection".By design, these 

devices will intercept the TCP sessions and 

create its own session from client to server and 

server to client. Hence, Transparent mode 

cannot be achieved in true sense which leads to 

the Invisbility of the device protection from the 

Hackers!

SUGGESTED CLAUSE:

Dedicated Network Intrusion Prevention System- 

Appliance based (not a part of Firewall or UTM blade). 

Routing-Switching, Network Firewall OEM should be 

different from NIPS OEM.

NIPS OEM should have TAC based in India & should 

have Indian presense for more than 10 years.

No change
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131 2_RPF Volume I - 

Annexure B signed

NEW COMPONENT 

REQUEST

Server Load Balancer:

As per RFP Server Load Balancer has not being 

asked as part of Technical Solution.

We would request the Comittee to include Next 

Generation SLB are NOTand mention the below 

parameters:

NG SLB Features include:

1) Virtualization

2) Application Performance Monitoring

3) Web Performance Optimization

4) Security

5) Automation

Pls mention the requirement for the same, as 

part of the proposed solution.

SUGGESTED CLAUSE:

 

Next Generation SLB should be proposed (sizing as per 

Bidder solution) which should support Next Generation 

Features like Virtualization, Application Performance 

Monitoring, Web Performance Optimization, Security 

and Automation

SLB should have 2 vADC from Day1 and scalable upto 

24 vADC.

ICSA Certified WAF should be provided, covering all the 

OWASP TOP 10 attacks.

SLB OEM should have TAC based in India & should have 

Indian presense for more than 10 years.

No change
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132 2_RPF Volume I - 

Annexure B signed

NEW COMPONENT 

REQUEST

We are suggesting DEDICATED DDoS Attack 

Mitigation protection solution for the Traffic 

generated from the INTERNAL as well as 

EXTERNAL users, in order to safeguard the 

Network & Application Infrastructure which 

includes targetting Routers, Swicthes, Firewall 

as well as App. Servers resulting in DC outage & 

UNAVAILABILITY of the DC services to the users. 

As per the recents Global events, related to IoT 

DDoS attacks generated from Cameras, it 

becomes a must requirement to handle the 

ZERO-DAY DDoS THREATS on REAL TIME BASIS 

(SIGNATURE LESS TECHNOLOGY) and the entire 

process should be automatic (i.e. without 

human intervention).

Dedicated DDoS Mitigation Solution will provide 

behavioral based, automatically generated, real-

time signatures, preventing attacks that are not 

vulnerability based and zero-minute attacks such 

as: network and application floods, HTTP page 

floods, malware propagation, Web application 

hacking, brute force attacks aiming to defeat  

authentication schemes, and more—all without 

blocking legitimate users’ traffic and with no 

need for human intervention.

SUGGESTION:

Dedicated appliance based DDOS Mitigation solution 

(not a part of Firewall or UTM or Router or ADC) with 

DoS Flood Attack Prevention Rate: upto 25 Mpps 

(EAL4+ or above certified). Automatic Real Time 

Signature generation within few seconds, without 

human interference.

DDoS Mitigation solution vendor should have OEM TAC 

in India & should have Indian presense for more than 

10 years.

EMERGENCY RESPONSE TEAM:

The OEM has to provision for knowledgeable and 

specialized security experts who provide 24x7 (SLA 

defined), Real Time Professional Services for the 

network facing denial-of-service attack in order to 

restore network and service operational status.

The service should NOT be a part of TAC support or SoC 

Team support, rather it should be OEM Professional 

Services team handling these kind of attack scenarios.

No change

133

The Following mentioned below security 

components to be bundled as single/multiple

component mentioned in a tabular form.

No change

3.5 Security 

Solutions

(3.5.1 Enterprise 

Network Security)

 Page No. 100

Considering data center security architecture it is 

always recommended to use dedicated point security 

solutions in critical DC infrastructure to maintain 

desired SLA.Considering the sophistication of threats 

UTM is not capable enough to secure critical 

infrastructure.

Current clause will only encourage bidders to quote 

UTM solution having partial functionality with lesser 

effective rate of respective components.

kindly add separate specification for IPS, Anti-APT and 

URL filtering componants considering Gartner and NSS 

recognised vendors.
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134
1. Firewall for Internet Zone with SSL VPN 

135 2. IPS for Internet Zone 

136 3. Firewall for Intranet Zone 

137 4. IPS for Intranet Zone 

138
5. Application Security for Internet Zone 

139
6. Application Security for Intranet Zone 

140 7. URL filtering 

141 8. Anti-APT Solution with sand-boxing for 

Internet Zone 

142 9. Anti-APT Solution with sand-boxing for 

Intranet Zone 

143

3.5.5 HIPS Page no. 

124

10. Should protect the end points even when 

they are off network.

In DC environment server are static considering 

network placement instead of roaming. Hence please 

remove this clause as the same is not relevant for 

servers.

No change

144

3.5.5 HIPS Page no. 

124

14. HIPS should prevent external USB/CD/DVD 

drivers

Device control functionality is relevant for endpoint 

users having Laptop and Desktop. Hence please 

remove this clause as the same is not relevant for 

servers.

No change

145

Additional point 

Endpoint and server security solution should be APT 

ready, capable of submitting malicious samples to 

onpremise Sandbox offered by same OEM for analysis 

of zero day threat without additional License on 

Endpoint.

No change

No change

3.5 Security 

Solutions

(3.5.1 Enterprise 

Network Security)

 Page No. 100

Considering data center security architecture it is 

always recommended to use dedicated point security 

solutions in critical DC infrastructure to maintain 

desired SLA.Considering the sophistication of threats 

UTM is not capable enough to secure critical 

infrastructure.

Current clause will only encourage bidders to quote 

UTM solution having partial functionality with lesser 

effective rate of respective components.

kindly add separate specification for IPS, Anti-APT and 

URL filtering componants considering Gartner and NSS 

recognised vendors.
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146

The Following mentioned below security 

components to be bundled as single/multiple

component mentioned in a tabular form.

147
1. Firewall for Internet Zone with SSL VPN 

148 2. IPS for Internet Zone 

149 3. Firewall for Intranet Zone 

150 4. IPS for Intranet Zone 

151
5. Application Security for Internet Zone 

152
6. Application Security for Intranet Zone 

153 7. URL filtering 

154 8. Anti-APT Solution with sand-boxing for 

Internet Zone 

155 9. Anti-APT Solution with sand-boxing for 

Intranet Zone 

156

3.5.5 HIPS Page no. 

124

10. Should protect the end points even when 

they are off network.

In DC environment server are static considering 

network placement instead of roaming. Hence please 

remove this clause as the same is not relevant for 

servers.

No change

157

3.5.5 HIPS Page no. 

124

14. HIPS should prevent external USB/CD/DVD 

drivers

Device control functionality is relevant for endpoint 

users having Laptop and Desktop. Hence please 

remove this clause as the same is not relevant for 

servers.

No change

No change

3.5 Security 

Solutions

(3.5.1 Enterprise 

Network Security)

 Page No. 100

Considering data center security architecture it is 

always recommended to use dedicated point security 

solutions in critical DC infrastructure to maintain 

desired SLA.Considering the sophistication of threats 

UTM is not capable enough to secure critical 

infrastructure.

Current clause will only encourage bidders to quote 

UTM solution having partial functionality with lesser 

effective rate of respective components.

kindly add separate specification for IPS, Anti-APT and 

URL filtering componants considering Gartner and NSS 

recognised vendors.
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158

Additional point 

Endpoint and server security solution should be APT 

ready, capable of submitting malicious samples to 

onpremise Sandbox offered by same OEM for analysis 

of zero day threat without additional License on 

Endpoint.

No change

159 Vol I - page 44 - 12.2 Hardware and system software DR should be minimum 50% of DC in terms of compute

A) 50% capacity is to be of primary instances in DC. Is 

this correct?

B) Is HA required for DR ?

C) Is HA required for EMS components?

D) SLAs will not be applicable when CPP is operational 

from DR (DC 2). Is that understanding correct?

a. Yes

b. No

c. No

d. No

160 Vol I - page 62 13.6 a) a) SI shall implement the SLA Monitoring System to 

measure performance against each of the service levels 

listed under SLAs…

The critical factor of SLA management is collection of 

metrics.  As long as metrics collection is automated and 

secured from tampering, SLA reporting for compliance 

and compensation calculation can be implemented 

through custom built reports also. Is this understanding 

correct?

No.

As per RFP Vol-I, Section 13.6; "The SI 

will customize a commercially available 

web-based SLA Monitoring Tool"
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161 Vol I - page 66 13.8.3 13.8.3 O & M for the licensed software

We understand that conditions listed in this section 

applies to any open source software also. Please 

confirm that this understanding is correct. 

Yes. All Open source software used 

must have

OEM Enterprise (highest level)Support 

for Project duraton.

162 Vol I - page 96 IT Operational Analytics (Log Correlation & Analysis, 

Predictive Analytics)

a) Predictive Analytics of IT Operational Analytics is a 

specialized area. Please provide detailed  specifications 

or use cases so that right solution can be proposed.

B) Is Operational Analytics required for both zones in 

Mini DC 1?

a. Predictive Analytics of IT Operational 

Analytics is limited only to EMS.

b. Operational Analytics deployment 

should be as per EMS deployment 

plan. However EMS Tool on Intranet 

preferably should be used for both the 

Mini DCs Intranet zones. Similarly EMS 

Tool on Internet preferably should be 

used for both the Mini DCs Internet 

zones.
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163 Vol I - Annexure A - 

page 221

7.6 7.6 Data Analytics and Business Intelligence

a) Is data warehouse for CPP to be proposed? 

B) Is there a need to propose tools  for doing predictive 

analytics also?

C) Please provide an approximation of current volume 

of master data and historical transactional data in 

various existing applications which wil have to be 

imported into database of the new CPP system.

D) Out of 50 BI users, please indicate how many users 

would be requiring ad-hoc report creation feature?

a. No

b. No

c. Profile Data of approximately 25 lakh 

Pensioners, which exists in database 

need to be imported in CPP database. 

Transaction data volume shall be 

decided at the time of System study. 

For details refer Migration Strategy 

provided at RFP.

164 Vol I - Annexure A - 

page 277

8.15 Mobile App The mobile application functionality should work on 

both touch, non-touch and dual-input (slider keyboard) 

devices

Please clarify "dual-input (slider-keyboard) devices.

Mobile App should work on touch 

based Smart phones as well as non 

touch phones. 

165 Vol I - Annexure A - 

page 258

6.5.1 Process Flow ... the system will use combination of forecasting 

methods like Extrapolation of historical data and 

Regression Analysis…

Are tools for regression analysis, statistical analysis 

required to be proposed? If yes, please provide how 

many users will use these tools?

No.
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166 Vol I - Annexure A - 

page 7

Applications available on DAD WAN: All applications pertaining to Pension shall continue 

running from existing premises till the time CPP 

Application, planned to be developed under this RFP 

stabilises.

From the list of existing applications given in section 

9.2 of document 2_Request for proposal Vol - I 

signed.pdf, please mention whichapplications will be 

phased out when CPP stabilizes.

Legacy modules: Sanction, 

Disbursement and Pension Portal.

167 Vol I - Annexure A - 

page 18

2.1.5 Enterprise Management System (EMS) NOC-SOC Integration (NSOC): It is planned to setup 

Network Operations Center (NOC) and Security 

Operations Center (SOC) for monitoring Services, 

Infrastructure & Security.

a) Since the two zones are air-gapped, each zone in 

mini DC1 will have dedicated SIEM, EMS, Backup s/w, 

NOC and SOC. Is this understanding correct?

B) are SIEM, EMS required for each zone in mini DC2 

for CPP application?

a. Mini DC1 will have dedicated SIEM, 

EMS, Backup s/w and SOC. 

B. Yes.

168 Vol I - Annexure B - 

page 20

2.2.1 Services & Data Availability Strategy All comprehensive Pension Package Services

Recovery time objective (RTO) 2 hrs

Is RTO 2 hours or 30 minutes? SLA # 3.5.8 mentions a 

figure of 30 minutes, whereas it is mentioned as 2 

hours in this section.

Refer corrigendum-1
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169 Vol I - Annexure B - 

page 23

2.3 Security Solutions

Summary

b) RDBMs based User credentials for external user

Is RDBMS based user credential service for pensioners 

only, or is it also for HOD users and to external service 

center users?

All users external to DAD WAN i.e.  

Pensioners , HOO users and external 

service center users.
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170 Vol I - Annexure B - 

page 46

3 Specifications

a) RFP does not mention specific quadrant for Gartner 

Magic Quadrant report for DMS and BPM. This may 

result in products getting quoted which are either 

Open Source or from Niche quadrant. This exposes the 

project to issues & risks emantaing from unavailability 

of premium support in India, under developed 

ecosystem, sparse availability of skills, over 

dependence on single vendor for execution & support 

etc. 

b) Our submission, thus, is that RFP should include 

clauses in evaluation criteria which scrutinize proposed 

DMS and BPM solution  - whether open source or 

COTS, against such risks, and how those risks have 

been addressed by the bidder. Special emphasis should 

be on provision of premium support services which are 

at par with what has been mandated for OEM provided 

COTS products. This will not only ensure a level playing 

field for all bidders but also safeguard CGDA against 

delays during execution of the project. 

c) In addition, our submission is that RFP specifies a 

tiered approach of Gartner ranking, as illustrated 

below,  for BPM and DMS.

- Proposed products should be from Leader's quadrant 

of Gartner Magic Quadrant ranking report. 

- Products from vendors  in Challengers quadrant can 

be proposed only if there are 3 or lesser number of 

As per RFP
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171 Vol I - Annexure B - 

page 51

3.2.2 Ser#1 Database & Mgmt. Server, Database security

The RFP asks for an Operational Database Management 

System, which is in the Gartner's Leader’s Magic 

Quadrant. However, some of the technical 

specifications describe the way the features are 

implemented in one of the OEM ODBMS products. 

These have been highlighted in subsequent queries

Please clarify that CGDA requires all the functionality 

and security aspects to be met by the ODBMS 

products. As long as the same is achieved, CGDA should 

not insist that the internal implementation mechanism 

by different ODBMS OEM products in the Gartner 

Leader's MQ should be exactly the same, as described 

in various technical specifications in the RFP.

No query asked.

172 2_Request for 

proposal Vol - I 

signed.pdf - page 48

Level of Security 4e) Integrating Controls

This requirement is not clear. Please provide details on 

what is implied by "Integrating Controls" feature of 

database.

Subject reference is from ToBe part, 

which is indicative.  
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173 2_Request for 

proposal Vol - I 

signed.pdf page 48

Level of Security 4b) Column level encryption

We understand that by this requirement,  the feature 

requested is the ability to have user data encrypted ( 

including encryption of the database backup) at rest. As 

long as solution is able to provide these levels of data 

encryption , the requirement to just have column level 

encryption may not be necessarily needed (as it may 

just be a subset of it). Please confirm if this 

understanding is correct.

Confirmed.

174 2_Request for 

proposal Vol - I 

signed.pdf page 48

Level of Security 4c) Support of external encryption over SSL

We understand that the database should have the 

feature of supporting SSL based communication with 

applications. Is this understanding correct?

Subject reference is from ToBe part, 

which is indicative.  

175 Volume I - Annexure 

B -Page 49

#8, 3.1 General Specifications RPO should be equal to ZERO

Achieving zero RPO requires near line data centers. Can 

we assume that the two near line backup sites (in 

CGDA HQs), each of which will only have storage and 

no other sw component, will be used for this purpose? 

As per RFP, near Zero RPO is required.

Two backup sites shall have SAN, which 

can be used to achieve near Zero RPO.
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176 Volume I - Annexure 

B -Page 49

#9 a) , 3.1 General Specifications Replication:

a) Configure RDBMs based replication (frequency: as on 

change) between the DC-1 and DC-2 for CPP Database

Will replication path be:  Mini DC1-> Near Line DC 1 -> 

Mini DC 2 (i.e. DR for CPP)  ? If yes, then RDBMS based 

replication, as asked in this point # 9 (a) is redundant as 

data will get replicated through storage based 

replication. Please clarify 

SI need to propose Solution/ 

methodology, which delivers desired 

RPO.

177 Volume I - Annexure 

B -Page 52

3.2.2 Database & Mgmt. Server, Database 

security #10

RDBMS should provide controls over who, when, 

where and how applications, data and databases 

should be accessed. 

Controls like "When" and "How" are not handled 

within RDBMS, and require external solution like 

database activity monitor. Please confrm that database 

activity monitoring is mandatory for the solution as CPP 

shall be dealing with senstive and private data.

Database activity monitoring is 

mandatory for

the solution.
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178 Volume I - Annexure 

B -Page 52

3.2.2 Database & Mgmt. Server, Database 

security #12

RDBMS should support active-active clustering with 

objectives of scalability and high availability. It should 

provide single image database concurrently accessed 

by multiple database servers, without repartitioning or 

changes to the database objects or 3rd party 

transaction routing mechanisms.

While the database proposed should have support for 

active-active cluster, please confirm that databases of 

Pensioner Portal system and back office CPP system are 

to be deployed in Active-Passive cluster and not Active-

Active cluster.

Active-Active clustering for databases 

of Pensioner Portal system and back 

office CPP system may be 

implemented in future, so RDBMS 

should support active-active clustering.

179 Volume I - Annexure 

B -Page 52

3.2.2 Database & Mgmt. Server, Database 

security #15

RDBMS must built-in backup and recovery tool, which 

can support the online, incremental backup. The tool 

can facilitate the media recovery, partial recovery and 

full recovery. 

By "…the tool can facilitate the media recovery", we 

understand that you imply recovery from a media 

containg the backup. Is this understanding correct?

Yes.
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180 Volume I - Annexure 

B -Page 53

3.2.2 Database & Mgmt. Server, Database 

security #16

RDBMS should have option for Automated/manual 

identification and tuning of high load SQL Statements. 

It provides details about dynamic tuning capability of 

the database depending on workload requirement, 

system resources etc. 

By "...It provides details about dynamic tuning 

capability of the database depending on workload 

requirement, system resources etc. ", we understand 

that this is in context of SQL statement tuning. Is this 

correct?

Yes.

181 Volume I - Annexure 

B -Page 54

3.2.2 Database & Mgmt. Server, Database 

security #25

RDBMS should provide functionality to restrict the 

access to database tables through the application only. 

It should restrict users or DBA or any privileged user 

accessing the operational information through SQL 

Language / Tools like Toad etc., using direct 

connection. 

Restricting users or DBA or any privileged user 

accessing the operational information through SQL 

Language / Tools like Toad etc., using direct connection 

requires a database activity monitoring solution. Please 

confrm that database activity monitoring is mandatory 

for the solution as CPP shall be dealing with senstive 

and private data.

Database activity monitoring is 

mandatory for

the solution.

Page 57 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

182 Volume I - Annexure 

B -Page 63

3.2.4 Application Server #56 Should provide support for side-by-side/production 

redeployment. So newer versions of application be 

deployed side-by-side with older version in same JVM.

By "...side-by-side/production redeployment…" we 

understand that this refers to deployment on to 

clusters. Is this understanding correct?

No.

183 Volume I - Annexure 

B -Page 66

3.2.4 Application Server #93 Multiple Security Configurations 

By multiple security coniguration, we understand that 

you imply implementing security configuration using 

OS, LDAP, DB etc.. Please confirm that our 

understanding is correct.

As per RFP
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184 Volume I - Annexure 

B -Page 71

3.2.5 Business Process Management Software 

#22

BPM platform should conform to industry workflow 

standards like BPEL, BPMN2.0. It shall provide a web 

interface should not require any proprietary software 

to be installed on client machines. 

By "...should not require any proprietary software to be 

installed on client machines..." our understanding is 

that this applies only to end users (of CPP) application, 

who should be able to use the BPEL and BPMN 

compliant workflows without having to install any 

proprietary client software on their machines.

Please confirm that this understanding is correct.

Yes.
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185 Volume I - Annexure 

B -Page 93

3.4.3 Dashboard & Reporting # 2 Proposed Dashboard solution should have Out-of-the-

Box connectors/ probes to integrate with multiple EMS 

solutions, including industry standard solutions from 

HP, IBM, CA, Microsoft etc., and should also provide 

mechanisms (XML, APIs etc.) to integrate with other 

EMS and NMS solutions, to provide an integrated 

topology and event views and reports to the operator.

a. Our understanding is that the proposed solution 

should be future-ready for integrating with multiple 

EMS solutions should those get implemented at a later 

stage, and no  such adapters/probes/connectors  need 

to be proposed as part of this rfp. Please confirm if this 

understanding is correct.  

b. If these are required to be proposed, please specify 

quantities required.

a. Confirmed.

B. No requirement at thi stage.
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186 Volume I - Annexure 

B -Page 40

3.5.5 CPP Application availability on Internet 3.5.5 CPP Application availability on Internet

Measurement of CPP application availability shall 

require use of synthentic transactions, which execute 

without manual intervention. Since synthetic 

transactions can not work with 2 FA (which require 

manual key in of 2nd factor token), end to end 

application availability monitoring shall not be possible 

with 2 Factor based authentication. Hence we request 

that measurement of this SLA  with only 1st factor 

authentication be acceptable.

Measurement of this SLA  with only 1st 

factor authentication is acceptable.

187 General query Will pensioners request for documents which are 

stored in Document Management System of intranet 

zone?

DMS documents shall not be accessible 

by the

Pensioner Portal directly. It shall be 

provided to the pensioners in offline 

mode based on the pensioner's 

request.

188 General Query a) Out of 50 business intelligence users,  how many 

users will use advanced features like ad-hoc analysis.

b) how many people expected to consume static or 

dynamic reports

a. 10%

b. Static reports can be published from 

Application level. It need not to be 

from BI.
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189 Volume 2 page 93 Form 3 Undertaking by COTS OEM

We submit that relevant paragraphs in the OEM 

undertaking Form 3, viz, Para 2 (warranty & support), 4 

(30000 users), 5 (10 implementation partners), 7 

(sizing) and 8 (implementation support) should be 

made applicable to all open-source software 

components, if offered by any SI

This will ensure a level playing field for all OEMs/ 

bidders for the software products chosen by them for 

the solution

No change

190 Volume 2 page 93 Form 3 Undertaking by COTS OEM

Our request for changes in the format are given in a 

separate worksheet

No change
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191 Experience in 

Scanning:

PQ+TQ

Experience in Scanning:

PQ+TQ Should have Completed/on-going at least 

two scanning Projects in India in last 5 years. 

Project Scope must have: 

1. Scanning of Legacy Records at customer 

location 

2. Quality Control Check 

3. Meta-Data tagging and Document uploading in 

Document Management System 

 

Project Size should be:  - 

Two projects each of not less than 50 lakhs pages 

 

On Going Projects:  

In case of on-going projects at least 50 lakhs 

pages should have been scanned. 

 

Govt./PSU/Established Business Organization 

Projects:

- One of the above projects should be for 

Central/State Govt./PSU.

- Establish Business Organization qualifying 

below parameters:

      o Registered under Companies Act 2013

      o Listed in Bombay Stock exchange Request 

you to modify the criteria to Should have 

Completed/on-going at least two scanning 

Projects in India in last 5 years.

Experience in Scanning:

PQ+TQ Should have Completed/on-going at least two 

scanning Projects in India in last 5 years. 

Project Scope must have: 

1. Scanning of Legacy Records at customer location 

2. Quality Control Check 

3. Meta-Data tagging and Document uploading in 

Document Management System 

 

Project Size should be:  - 

Two projects each of not less than 50 lakhs pages 

 

On Going Projects:  

In case of on-going projects at least 50 lakhs pages 

should have been scanned. 

 

Govt./PSU/Established Business Organization Projects:

- One of the above projects should be for Central/State 

Govt./PSU.

- Establish Business Organization qualifying below 

parameters:

      o Registered under Companies Act 2013

      o Listed in Bombay Stock exchange Request you to 

modify the criteria to Should have Completed/on-going 

at least two scanning Projects in India in last 5 years.

Project Scope must have: 

 1. Scanning of Legacy Records at customer location 

2. Quality Control Check 

Post scanning documents uploading in 

any software, document management 

system, repository shall be considered.
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192 2_Request for 

proposal Vol - I 

signed, Pg 65

p) It is clarified that changes in software, 

hardware and other infrastructure required as a 

result of any administrative, policy changes in 

the DAD processes, Changes in Pension Rules, 

Pension Revisions and workflow shall not 

constitute change of ‘Scope

of Work’ and need to be undertaken by SI at no 

additional cost to DAD.

Please modify the clause as  - 

p) It is clarified that changes in software, hardware and 

other infrastructure required as a result of any 

administrative, policy changes in the DAD processes 

and workflow shall  constitute change of ‘Scope of 

Work’ and need to be undertaken by SI at an additional 

cost to DAD.

No change

193 2_Request for 

proposal Vol - I 

signed, Pg 80

2. The functional requirements given in 

Annexure A to Vol I are indicative only and not 

exhaustive in any manner and/or kind and/or 

form. The bidder by responding is deemed to 

have understood and agreed that the 

requirements are subject to change at sole 

discretion of DAD and will be finalized during 

Software Requirement Specification till Go-live. 

Failure to comply with may invite forfeiture of 

‘Performance Bank Guarantee’ and any other 

terms and conditions of RFP.

Please modify the clause as  - 

2. The functional requirements given in Annexure A to 

Vol I are indicative only and not exhaustive in any 

manner and/or kind and/or form. The bidder by 

responding is deemed to have understood and agreed 

that the requirements are subject to change at sole 

discretion of DAD and will be finalized during Software 

Requirement Specification till Go-live. Failure to comply 

with may invite forfeiture of ‘Performance Bank 

Guarantee’ and any other terms and conditions of RFP. 

However any increase in the scope of work which is not 

agreed shall be on mutually agreed terms and 

conditions.

No change
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194 2_Request for 

proposal Vol - I 

signed, Pg 80

3. After SRS Sign off, any changes till go-live & 

operations phase, (e.g. new functionalities, 

improvement in execution time, performance 

tuning, etc.) and which were not there in base 

line will not qualify as change request. The 

bidder will implement such changes in the 

solution required at no additional cost to DAD. 

However such changes deemed necessary post 

sign-off of documents (SRS, design document) 

will be capped at 10% of the man month effort of 

CPP application.

Please remove this Clause No change
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195 2_Request for 

proposal Vol - II 

signed, Integrity Pact 

- Pg 116

10 ) vii. To debar the Bidder from entering into 

any bid from the Government for India for a 

minimum period of five years, which may be 

further extended at the discretion of the Buyer.

ix. If the Bidder or any employee of the Bidder or 

any person acting on behalf of the Bidder, either 

directly or indirectly, is closely related to any of 

the officers of the Buyer, or alternatively, if any 

close relative of an officer of the Buyer has 

financial interest/stake in the Bidder’s firm, the 

same shall be disclosed by the Bidder at the time 

of filling the tender. Any failure to disclose the 

interest involved shall entitle the Buyer to 

rescind the contract without payment of any 

compensation to the Bidder.

Please remove this Clause No change
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196 2_Request for 

proposal Vol - II 

signed, Integrity Pact 

- Pg 118

13. Examination of Books of Accounts

In case of any allegation of violation of any 

provisions of this Integrity Pact or payment of 

commission, the Buyer or its agencies shall be 

entitled to examine the Books of Accounts of the 

Bidder and the Bidder shall provide necessary 

information of the relevant financial documents 

in English and shall extend all possible help for 

the purpose of such examination.

Please modify the clause as

13. Examination of Books of Accounts

In case of any allegation of violation of any provisions 

of this Integrity Pact or payment of commission, the 

Buyer or its agencies shall be entitled to examine the 

Books of Accounts related to the service of the Bidder 

and the Bidder shall provide necessary information of 

the relevant  documents in English and shall extend all 

possible help for the purpose of such examination. 

However anything which is confidential finance data of 

the Bidder shall not be disclosed.

No change

197 2_Request for 

proposal Vol - III 

signed,  Pg 67

b) All risk in and title to the Assets to be 

transferred / to be purchased by the DAD 

pursuant to this Article shall be transferred to 

DAD, 

b) All risk in and title to the Assets to be transferred / 

to be purchased by the DAD pursuant to this Article 

shall be transferred to DAD, at the time of its delivery.

No change
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198 2_Request for 

proposal Vol - III 

signed, Pg 67

21.2 Initiation

1. The provisions for Exit Management Services 

are invoked at least six months prior to the

expiry of the Agreement or on the day of notice 

of termination in case of termination till

the time exit management services are executed 

to the satisfaction of the DAD.

Please modify the clause as

21.2 Initiation

1. The provisions for Exit Management Services are 

invoked at least six months prior to the expiry of the 

Agreement or on the day of notice of termination in 

case of termination till the time exit management 

services are executed as per the agreed terms.

No change

199 2_Request for 

proposal Vol - III 

signed, Pg 107

17.2 Limitation of Liability

1. SI’s aggregate liability for actual damages shall 

be capped at 100% of the value of the 

Agreement. However, in the following cases, the 

liability of the SI shall be as per actual damages: 

1) the bodily injury (including death) and damage 

to real property and tangible personal property 

caused by SI's negligence and/or 2) the 

intellectual property infringement claims as per 

Article 13: Intellectual property rights.

Please modify the clause as

17.2 Limitation of Liability

1. SI’s aggregate liability for actual damages shall  not 

exceed the total amount paid to SI  by DAD in the 

preceding twelve months under that applicable work 

that gives rise to such liability (as of the date the 

liability arose); . However, in the following cases, the 

liability of the SI shall be as per actual damages: 1) the 

bodily injury (including death) and damage to real 

property and tangible personal property caused by SI's 

negligence and/or 2) the intellectual property 

infringement claims as per Article 13: Intellectual 

property rights.

No change
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200 2_Request for 

proposal Vol - III 

signed, Pg 107

17.2 Limitation of Liability

2. SI shall not in any event be liable for any 

indirect or consequential damages, or for loss of 

profit, business, revenue, goodwill, anticipated 

savings or Data, or third party claims except with 

respect to bodily injury (including death) and 

damage to real and tangible personal property.

Please modify the clause as

2. SI shall not in any event be liable for any indirect or 

consequential damages, or for loss of profit, business, 

revenue, goodwill, anticipated savings or Data, or third 

party claims except with respect to bodily injury 

(including death).

No change

201 2_Request for 

proposal Vol - III 

signed, Pg 90

17.1 Third Party Claims

1. Service Provider (the "Indemnifying Party") 

undertakes to indemnify DAD (the "Indemnified 

Party") from and against all losses, claims or 

damages on account of bodily injury, death or 

damage to tangible personal property arising in 

favour of any person, corporation or other entity 

(including the Indemnified Party) attributable to 

the Indemnifying Party's negligence or wilful 

default in performance or non-performance 

under this Agreement......

Please modify the clause as - 

17.1 Third Party Claims

1. Service Provider (the "Indemnifying Party") 

undertakes to indemnify DAD (the "Indemnified Party") 

from and against all losses, claims or damages on 

account of bodily injury, death or damage to tangible 

personal property arising in favour of any person, 

corporation or other entity (including the Indemnified 

Party) attributable to the Indemnifying Party's  wilful 

default in performance or non-performance under this 

Agreement......

No change
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202 2_Request for 

proposal Vol - III 

signed, Pg 67

12.8.1 Asset condition prior to transfer

1. In the event, if the Assets to be transferred are 

mortgaged to any financial institutions by the SI, 

the SI shall ensure that all such liens and 

liabilities have been cleared beyond doubt, prior 

to such transfer. All documents regarding the 

discharge of such lien and liabilities

shall be furnished to the DAD or its nominees.

2. All risk in and title to the Assets to be 

transferred / to be purchased by the DAD 

pursuant to this Article shall be transferred to 

DAD, on the last day of the exit management 

period.

Please modify the clause as - 

12.8.1 Asset condition prior to transfer

1. In the event, if the Assets to be transferred are 

mortgaged to any financial institutions by the SI, the SI 

shall ensure that all such liens and liabilities have been 

cleared beyond doubt, prior to such transfer. All 

documents regarding the discharge of such lien and 

liabilities

shall be furnished to the DAD or its nominees.

2. All risk in and title to the Assets to be transferred / to 

be purchased by the DAD pursuant to this Article shall 

be transferred to DAD, on the delivery.

No change

203 2_Request for 

proposal Vol - III 

signed, Pg 58

9.6 Risks

Until transfer in accordance with the Contract, 

during the Project, the Project Assets shall 

remain at the sole risk of SP except for any loss 

or damage caused to or suffered by SP due to 

any direct default on the part of the DAD under 

this Contract.

Please modify the clause as - 

9.6 Risks

Until delivery in accordance with the Contract, during 

the Project, the Project Assets shall remain at the sole 

risk of SP except for any loss or damage caused to or 

suffered by SP due to any direct default on the part of 

the DAD under this Contract.

No change
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204 2_Request for 

proposal Vol - III 

signed, Pg 57

9.4 Obligations during Termination Period

During Termination Period, Service Provider 

shall, subject to where applicable to the 

provisions of this Article, continue to perform its 

obligations under this Contract including and not 

limited to co-operation and co-ordination with 

Replacement SP of this Contract, failing which 

the Service Provider shall compensate DAD for 

any loss or damage occasioned or suffered on 

account of the underlying failure/breach. Even 

on termination of this Agreement, Service 

Provider will be responsible for the continuity of 

the services to the Stakeholders during the 

Transition Period.

Please modify the clause as - 

9.4 Obligations during Termination Period

During Termination Period, Service Provider shall, 

subject to where applicable to the provisions of this 

Article, continue to perform its obligations under this 

Contract including and not limited to co-operation and 

co-ordination with Replacement SP of this Contract.

No change
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205 2_Request for 

proposal Vol - III 

signed, Pg 56

9.1 Material Breach

1. In the event that either Party believes that the 

other Party is in Material Breach of its obligations 

under this Agreement, such aggrieved Party may 

terminate this Agreement upon giving a one 

month’s notice for curing the Material Breach to 

the other Party (s). In case the Material Breach 

continues, after the notice period, DAD as the 

case may be will have the option to terminate 

the Agreement. Any notice served pursuant to 

this Clause shall give reasonable details of the 

Material Breach, which could include the 

following events and the termination will 

become effective:

Please modify the clause as - 

9.1 Material Breach

1. In the event that either Party believes that the other 

Party is in Material Breach of its obligations under this 

Agreement, such aggrieved Party may terminate this 

Agreement upon giving a one month’s notice for curing 

the Material Breach to the other Party (s). In case the 

Material Breach continues, after the notice period, 

DAD or SI as the case may be will have the option to 

terminate the Agreement. Any notice served pursuant 

to this Clause shall give reasonable details of the 

Material Breach, which could include the following 

events and the termination will become effective:

No change
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206 2_Request for 

proposal Vol - III 

signed, Pg 53

8.3 Arbitration

2. Any dispute between the parties as to matters 

arising pursuant to this contract, which cannot 

be settled amicably within thirty (30) days after 

receipt by one party of the other party’s request 

for such amicable settlement, may be submitted 

by either party for settlement. If the dispute(s) is 

not resolved amicably then it shall be referred to 

arbitration

and shall be dealt as per the provisions of the 

Indian Arbitration and Conciliation Act of 1996 

by a sole Arbitrator.

a) The CGDA shall appoint an arbitrator for 

settlement of any dispute and difference of any 

kind whatsoever arising out of or in connection 

with the contract agreement that will be entered 

with, whether during the progress of the 

contract agreement or after completion.

Please modify the clause as - 

2. Any dispute between the parties as to matters 

arising pursuant to this contract, which cannot be 

settled amicably within thirty (30) days after receipt by 

one party of the other party’s request for such 

amicable settlement, may be submitted by either party 

for settlement. If the dispute(s) is not resolved 

amicably then it shall be referred to arbitration and 

shall be dealt as per the provisions of the Indian 

Arbitration and Conciliation Act of 1996 by a sole 

Arbitrator to be appointed mutually by the parties.

No change
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207 2_Request for 

proposal Vol - III 

signed, Pg 43

Section 6.2 

Compliance with 

Laws

2. Compliance with all applicable laws: SI agrees 

and undertakes to observe, adhere to, abide by, 

comply with and notify DAD about all laws in 

force or as are or as made applicable in future, 

pertaining to or applicable to them, their 

business, their employees or their obligations 

towards them pursuant to the Project and shall 

indemnify, keep

indemnified, hold harmless, defend and protect 

the DAD and its employees/officers/staff/ 

personnel/representatives/agents from any 

failure or omission on its part to do so and 

against all claims or demands of liability and all 

consequences that may occur or arise for any 

default or failure on its part to conform or 

comply with the above and all other

statutory obligations arising there-from.

Please modify the clause as - 

2. Compliance with all applicable laws: SI agrees and 

undertakes to observe, adhere to, abide by, comply 

with and notify DAD about all laws in force or as are or 

as made applicable in future, pertaining to or 

applicable to them, their business, their employees or 

their obligations towards them pursuant to the Project. 

No change

Page 74 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

208 2_Request for 

proposal Vol - III 

signed, Pg 43

Section 6.2 

Compliance with 

Laws

3. Compliance in obtaining 

approvals/permissions/licenses: SI has already 

obtained all such consents, permissions, 

approvals, licenses, etc., as may be necessary or 

required for any of the purposes of this 

Agreement or for the conduct of its own 

business under any applicable Law, Government 

regulation/guidelines and shall keep the same 

valid and in force during the term of this 

Agreement and shall also promptly obtain all 

such future

approvals and consents from various 

departments as may be required in future under 

any amendments in law or notifications issued by 

the Government, and in the event of any failure 

or omission to do so, shall indemnify, keep 

indemnified, hold harmless, defend, protect and 

fully compensate the DAD and its employees/ 

officers/ staff/ personnel/

representatives/agents from and against all 

claims or demands of liability and all 

consequences that may occur or arise for any 

default or failure on its part to conform or 

comply with the above and all other statutory 

obligations arising there-from.

Please modify the clause as - 

3. Compliance in obtaining 

approvals/permissions/licenses: SI has already 

obtained all such consents, permissions, approvals, 

licenses, etc., as may be necessary or required for any 

of the purposes of this Agreement or for the conduct of 

its own business under any applicable Law, 

Government regulation/guidelines and shall keep the 

same valid and in force during the term of this 

Agreement and shall also promptly obtain all such 

future approvals and consents from various 

departments as may be required in future under any 

amendments in law or notifications issued by the 

Government

No change
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209 2_Request for 

proposal Vol - III 

signed, Integrity Pact 

- Pg 33

Section 5.1 

Representations and 

warranties….

14. It has complied with Applicable Laws in all 

material respects and has not been subject to 

any fines, penalties, injunctive relief or any other 

civil or criminal liabilities which in the aggregate 

have or may have an Adverse Effect on its ability 

to perform its obligations under this Agreement. 

Further, System Integrator warrants that it will 

comply, at its cost, with all applicable laws, rules, 

regulations, ordinances, and codes (including 

identifying and procuring required permits, 

certificates, approvals, and inspections). System 

Integrator warrants that it will comply with all 

privacy and data protection laws, rules, and 

regulations that are or that may in the future be 

applicable to the Services or to information 

relating to customers and employees of DAD.

14. It has complied with Applicable Laws in all material 

respects and has not been subject to any fines, 

penalties, injunctive relief or any other civil or criminal 

liabilities which in the aggregate have or may have an 

Adverse Effect on its ability to perform its obligations 

under this Agreement. Further, System Integrator 

warrants that it will comply, at its cost, with all 

applicable laws, rules, regulations, ordinances, and 

codes (including identifying and procuring required 

permits, certificates, approvals, and inspections). 

System Integrator warrants that it will comply with all 

applicable privacy and data protection laws, rules, and 

regulations that are or that may in the future be 

applicable to the Services or to information relating to 

customers and employees of DAD.

No change
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210 2_Request for 

proposal Vol - III 

signed,Pg 30

4.5.3 Expiry of this Agreement

In the event of the expiry of this Agreement, 

DAD shall retain the Performance Bank 

Guarantee till their validity period. Subsequently, 

the Performance Bank Guarantee shall be 

released provided an agency appointed by DAD 

certifies and DAD accepts that the handing over 

procedure as stated in Exit Management 

Schedule has been duly complied with. In the 

event that the compliance is not completed, the 

Performance Bank Guarantee shall be invoked 

and the amount appropriated and forfeited. DAD 

will not pay any costs of Service Provider's 

conduct of business. There will be no payments 

to SP to compensate for loss business.

Please modify the clause as

4.5.3 Expiry of this Agreement

In the event of the expiry of this Agreement, DAD shall 

retain the Performance Bank Guarantee till their 

validity period. Subsequently, the Performance Bank 

Guarantee shall be released provided that the handing 

over procedure as stated and agreed in Exit 

Management Schedule has been duly complied with. In 

the event that the compliance is not completed, the 

Performance Bank Guarantee shall be invoked and the 

amount appropriated and forfeited. DAD will not pay 

any costs of Service Provider's conduct of business. 

There will be no payments to SP to compensate for loss 

business.

No change
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211 2_Request for 

proposal Vol - III 

signed, Pg 29

4.4 Liquidated Damages

Time is the essence of the agreement and the 

delivery dates are binding on the System 

Integrator. DAD shall be entitled at its option to 

recover from the SI, a penalty on account of 

delay or non-performance in achieving the 

project milestones as defined in Volume I of the 

RFP. This penalty shall be equal to 1% per week 

of the corresponding payment milestone value 

of the delayed milestone (as defined in Schedule 

VI: Payment Schedule).This penalty issubject to 

the maximum of 10% of the value of 

corresponding payment milestone value of the 

delayed milestone. This right to levy any penalty 

shall be without prejudice to other rights and 

remedies available to DAD under the Agreement 

and/or any other law. Once the maximum 

deduction is reached the DAD may consider 

termination of the Contract.

4.4 Liquidated Damages

Time is the essence of the agreement and the delivery 

dates are binding on the System Integrator. DAD shall 

be entitled at its option to recover from the SI, a 

penalty on account of delay or non-performance in 

achieving the project milestones as defined in Volume I 

of the RFP. This penalty shall be equal to 0.5% per 

week of the corresponding payment milestone value of 

the delayed milestone (as defined in Schedule VI: 

Payment Schedule).This penalty is subject to the 

maximum of 5% of the value of corresponding payment 

milestone value of the delayed milestone. This right to 

levy any penalty shall be without prejudice to other 

rights and remedies available to DAD under the 

Agreement and/or any other law. Once the maximum 

deduction is reached the DAD may consider 

termination of the Contract.

No change
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212 2_Request for 

proposal Vol - III 

signed, Pg 26

4.1 Terms of Payment

4. For the avoidance of doubt, it is expressly 

clarified that the payments shall be deemed to 

include all ancillary and incidental costs and 

charges arising in the course of delivery of the 

Services including consultancy charges, 

infrastructure costs, project costs, 

implementation and management charges and 

all other related costs including taxes which are 

addressed in this Clause.

Please modify the clause as

4.1 Terms of Payment

4. For the avoidance of doubt, it is expressly clarified 

that the payments shall be deemed to include all 

ancillary and incidental costs and charges arising in the 

course of delivery of the Services including consultancy 

charges, infrastructure costs, project costs, 

implementation and management charges and all 

other related costs excluding taxes which are 

addressed in this Clause.

No change
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213 2_Request for 

proposal Vol - III 

signed,  Pg 24

 2.8 Extension of the agreement

This Agreement may be extended by DAD in its 

sole and absolute discretion for a further term of 

up to two years, in blocks of one year each, by 

giving to the SI written notice of at least three 

months prior to the expiration date of the Initial 

Term. In no case, the extension of term beyond 

two years shall be given by DAD.

In case of extension of the O&M period beyond 

five years of O&M, the extension shall be given 

on the mutual terms and conditions.

Please modify the clause as

2.8 Extension of the agreement

This Agreement may be extended by the parties for a 

further term of up to two years, in blocks of one year 

each, by giving written notice of at least three months 

prior to the expiration date of the Initial Term on 

mutually agreed terms. In no case, the extension of 

term beyond two years shall be given by DAD.

In case of extension of the O&M period beyond five 

years of O&M, the extension shall be given on the 

mutual terms and conditions.

No change
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214 2_Request for 

proposal Vol - III 

signed,  Pg 20

2.1 Overview

This Agreement shall operate as a legally binding 

Agreement for the Project specifying the terms 

which apply to the Parties under this Agreement, 

including but not limited to terms in relation to 

operate and maintain the System with 

commitment for delivering the solution/software 

and services specified under this Agreement in 

accordance with roles and responsibilities set 

herein for maximum total consideration of Rs. 

________________________________________

_______ inclusive of all taxes except VAT/CST 

and service tax (or any new statutory tax 

introduced by the Government replacing 

VAT/CST and service tax ) which will be payable 

at the applicable rate from time to time.

Please modify the clause as

2.1 Overview

This Agreement shall operate as a legally binding 

Agreement for the Project specifying the terms which 

apply to the Parties under this Agreement, including 

but not limited to terms in relation to operate and 

maintain the System with commitment for delivering 

the solution/software and services specified under this 

Agreement in accordance with roles and 

responsibilities set herein for maximum total 

consideration of Rs. 

_______________________________________ 

exclusive of all taxes except VAT/CST and service tax 

(or any new statutory tax introduced by the 

Government replacing VAT/CST and service tax ) which 

will be payable at the applicable rate from time to 

time.

No change
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215 2_Request for 

proposal Vol - II-

signed. 3.2.5.1 

Technical Evaluation, 

page 34

Annual turnover of Bidder/ Lead Bidder (in case 

of consortium) from System Integration/ IT 

System development and implementation in the 

last three financial years i.e. 2013-2014, 2014-

2015, 2015-2016

  >= 300 Crore - 10 Marks

>= 150 and < 300 Crore - 8 Marks

>= 70 and < 150 Crore - 5 Marks

Considering the quantum of the project we suggest 

that the clause be modified as- 

Annual turnover of Bidder/ Lead Bidder (in case of 

consortium) from System Integration/ IT System 

development and implementation in the last three 

financial years i.e. 2013-2014, 2014-2015, 2015-2016

  >= 1000 Crore - 10 Marks

>= 500 and < 1000 Crore - 8 Marks

>= 300 and < 500 Crore - 5 Marks

As per RFP

216 2_Request for 

proposal Vol - II-

signed. 3.2.5.1 

Technical Evaluation, 

page 34

Certification

CMMi - Level 5 - 5 Marks

CMMi - Level 4 - 4 Marks

CMMi - Level 3 - 3 Marks

Please modify as

Certification

CMMi - Level 5 - 5 Marks

CMMi - Level 4 - 3 Marks

CMMi - Level 3 - 2 Marks

As per RFP
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217 2_Request for 

proposal Vol - II-

signed. 3.2.5.1 

Technical Evaluation, 

page 34

3. Experience in Application 

Development/Customization & Support:

Completed/On Going Project(s) for Central/State 

Govt. /PSU in India of value more than 10 Crores 

in last 5 years.

On Going Project

Project should have been successfully gone Live 

and in Operations Phase for last one year

The Projects must have following components

1. Application development/ customization 2. 

Training service/Handholding services 3. 

Operation and maintenance services

>= 3 projects - 10

2 projects  - 8

1 project - 5

Considering the quantum of the project we suggest 

that the project value should be increased to 30 crores

As per RFP

Page 83 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

218 2_Request for 

proposal Vol - II-

signed. 3.2.5.1 

Technical Evaluation, 

page 35

5. Data Center Commissioning & Operations

Completed/On Going Data Center Setup and 

Commissioning Project of value more than 5 

Crores/ Project in India for any of the following 

organization:

• Central/State Govt./PSU in India

• Any established business organization in India 

qualifying below parameters:

o Registered under Companies Act 2013

o Listed in Bombay Stock exchange

On Going Project

Data Center should be in Operations at least for 

one year

The Projects scope should have 1. 

Hardware/System software/network 

components supply 2. Data Center 

Commissioning & Operations 3. Training 

service/Handholding

>= 3 projects - 10

2 projects  - 8

1 project - 5

Considering the quantum of the project we suggest 

that the project value should be increased to 25 crores

As per RFP
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219 2_Request for 

proposal Vol - II-

signed. 3.2.5.1 

Technical Evaluation, 

page 35

6. Pension/Similar Nature Projects 

• Completed/On Going One or more Project (s) 

for Central/State Govt. /PSU in India in last 5 

years. 

• Project/phase containing Pension Sanction and 

Disbursement module should have gone 

successfully Live. Pension Sanction, Pension 

Revision & Disbursement - 10 marks 

Pension Sanction OR Pension/ Payroll Revision & 

Disbursement - 8 marks 

Any of the other similar nature Projects-  6 marks 

* Other similar nature projects: Claim 

Reimbursements, Financial Accounting/Core 

Banking, Insurance, PF/ EPFO Dept. Application, 

Income Tax Dept. Application, Treasuries Dept. 

Application, Excise Dept. Application.

Please split this into 2 separate sections as given below:

1) Similar Nature Project - Pension Project 

Completed/On Going One or more Pension Project (s) 

for Central/State Govt. /PSU in India of more than 3 Lac 

pensioners in last 5 years. On Going Project Project 

should have been successfully gone Live and in 

Operations Phase for last one year 

Pension Sanction - 5 Marks

Pension Disbursement - 5 Marks

2) Similar Nature Project - Others Completed/On Going 

Project(s) for Central/State Govt. /PSU in India of more 

than 5 Crore in last 5 years for any of the followings: 

Payroll/Claim Reimbursements, Financial 

Accounting/Core Banking, Insurance , PF/ EPFO Dept. 

Application, Income Tax Dept. Application, Treasuries 

Dept. Application, Excise Dept. Application On Going 

Project Project should have been successfully gone Live 

and in Operations Phase for last one year

>= 3 projects - 10 Marks

2 projects  - 8 Marks

1 project - 5 Marks

As per RFP
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220 2_Request for 

proposal Vol - II-

signed. 3.2.5.1 

Technical Evaluation, 

page 35

New Addition Success of the proposed CPP project would be largely 

dependent on the success of the Portal interface 

available to pensioners Hence we request that CGDA 

should consider Bidder's Experience in Portal 

Development & Support as given below - 

Experience in Portal Development & Support 

Completed/On Going Project(s) for

Central/State Govt. /PSU in India of

value more than 50 Crores in last 5

years.

On Going Project

Project should have been successfully

gone Live and in Operations Phase for

last one year

 >= 5 projects - 10 Marks

3 projects - 8 Marks

2 projects - 5 Marks

As per RFP

221 2_Request for 

proposal Vol - II-

signed - Page 20

c) The Consortium can be opted for 

Hardware/Network components, Supply, Data 

Center Setup, Commissioning and Operations 

only

As security of the defense personnel pension 

information is critical, we would suggest the following 

in order to strengthen it further:

a) Data Center Operations and support services should 

be managed by Employees on the rolls of the bidder. 

b) Consortium should be opted for scanning and 

digitization services

As per RFP
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222 2_Request for 

proposal Vol - I-

signed. page 77

k) SI need to provide the following minimum 

number of resources as Helpdesk agents

Number of resources -  Duration

4 resources -  Initial two years from the date of 

go-live

2 resources  -  3rd year onwards – for the 

remaining duration of the project

Since CGDA is looking to cater to the queries of around 

30 lac users, hence we believe with the proposed 

strength it will be not be possible to manage the 

helpdesk smoothly. The minumum should be 10 

resources as per standards for Helpdesk  for the given 

user count.

External users i.e. pensioners queries 

shall be responded by the contact 

center, operated by CGDA. 

223 2_Request for 

proposal Vol - I-

signed, page 54

13.3 Onsite handholding support at various 

locations

As part of the scope of work, the SI needs to 

provide handholding services for a period of 6

months from the start of O&M phase at the 

following locations:

1. Allahabad – 2 resources

2. New Delhi – 1 resource. 

We believe onsite handholding should be provisioned 

for the entire duration of contract with 5-6 resources 

performing this activity.Hence please amend 

accordingly.

No change

224 2_RPF Volume I - 

Annexure B signed, 

Section  - 3 

Specifications

Reference to Gartner Magic Quadrant 

requirement under several product 

specifications

GFR 2017 Rule 144 clause (iii)  states "where 

applicable, the technical specifications shall to the 

extent practicable, be based on the national technical 

regulations or recognized nartional standards or 

building codes, whereever such standards exist, and in 

there absence be based on the relevant international 

standards"

Hence instead of mandating the requirement of 

gartner magic quadrant, the RFP should detail out the 

technical/functional specifications as per the proposed 

project requirements.

No change
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225 2_Request for 

proposal Vol - II-

signed. Page - 43

23. Any conditional bid would be rejected This clause conflicts with the deviations clause. No change

226 2_Request for 

proposal Vol - II-

signed.section 1.10 

Integrity Pact Page - 

114

4.4 Integrity Pact

All the bidders whose commercial bid value for 

the Project exceeds Rs. 100 Crores shall submit 

Integrity Pact agreement and Integrity Pact Bank 

Guarantee (IPBG) of value Rs. 1 Crore as per 

Annexure 1.10. Bidder shall submit Integrity Pact 

agreement and Integrity Pact Bank Guarantee in 

a separate envelope clearly marked as IPBG 

along with technical and commercial proposals.

The Integrity Pact Bank Guarantee (IPBG) shall be 

valid up to and including 45 days after the 

validity of commercial offer. However, bidders 

will be required to extend the Integrity Pact Bank 

Guarantee, as and when required by the buyer. 

In the case of the successful bidder, validity of 

the Integrity Pact Bank Guarantee will be 

extended up to the satisfactory completion of 

the contract. Integrity Pact Bank Guarantee shall 

be returned promptly in case of unsuccessful 

bidders.

Please remove the requirement of extra BG i.e. IPBG No change

227 2_Request for 

proposal Vol - II-

signed. Page -117 

11. Fall Clause Please remove this Clause No change
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228 2_RFP Volume III - 

Annexure B C D 

signed - Page  - 53

2 Annexure C: Service level agreement

3.6.7 Maximum Penalty to SI for the SLA

The maximum penalty levied (from the 

calculated penalty) at any point of time on an 

additive basis in any quarter shall not exceed 

15% of quarterly payments due to the System 

Integrator. This is applicable only for the 

Operation and Maintenance phase.

Please modify the clause as  - 

2 Annexure C: Service level agreement

3.6.7 Maximum Penalty to SI for the SLA

The maximum penalty levied (from the calculated 

penalty) at any point of time on an additive basis in any 

quarter shall not exceed 5% of quarterly payments due 

to the System Integrator. This is applicable only for the 

Operation and Maintenance phase.

No change

229

Vol II, 2.27 Repeat Order / Pg 22

CGDA reserves the right to increase the quantity 

upto 30% as specified in the schedule of 

requirements without any change in the unit 

price or other terms and conditions within the 

agreed delivery schedule till 2 years from the 

date of contract signing.

30% range is too high. Pls modify the clause to be read 

as "CGDA reserves the right to increase the quantity 

upto10% as specified in the schedule of requirements 

without any change in the unit price or other terms and 

conditions within the agreed delivery schedule till 2 

years from the date of contract signing."

No change

230

Vol II, 3.3.1 Commercial Proposal Guidelines/ Pg 42

In case CGDA wish to procure any additional 

quantity/services 

(hardware/software/manpower) for this project, 

the unit rate provided by the bidder shall be 

taken into account as per repeat order clause of 

the RFP.

As s SI wont be able to accept this clause. OEMs do not 

offer prices valid for such a long duration. Kindly delete 

this clause.

No change
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231

Vol II, 3.3.1 Commercial Proposal Guidelines/ Pg 43

19.The bid shall include all taxes and levies in 

Indian Rupees and mentioned separately.

20. The rates quoted are exclusive of all 

applicable taxes levied by the government and 

the same will be payable by the Department 

over and above the payment schedule.

The two points are contrary. Kindly clarify if taxes will 

payable as applicable at the time of billing.

No change

232

Vol II, 3.3.1 Commercial Proposal Guidelines/ Pg 44

32. CGDA reserves the right to ask the bidder to 

submit analysis of rate and data sheet for the 

rates quoted in the Commercial bid by the bidder Kindly delete this clause. 

No change

233

Vol III,4.2 Invoicing and Settlement/ Pg 28

During Development & Implementation Phase - 

On achievement of milestones as described in 

Section 4.6 of the RFP. It shall be in the sole 

discretion of DAD to certify the fulfilment of 

condition to declare a milestone achieved.

DAD must signoff  the completion of mileston within 7 

days of submision of request by the SI else it will be 

deemed to be certified and payment against the 

milestone must be relaeased with 30 days of 

submission of invoice.

No change

234

Vol III,4.2 Invoicing and Settlement/ Pg 28

b) The Bidder/Lead Bidder alone shall invoice all 

payments after receiving due approval from the 

competent authority.

The Bidder/Lead Bidder shall invoice all payments on 

completion each payment milestone.

No change
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235

Vol III,4.2 Invoicing and Settlement/ Pg 28

d) The Service Provider shall waive any charge 

for a Service that is not invoiced within six 

months after the end of the month in which the 

change relating to such Service is authorized or 

incurred, whichever is later. Pls delete this clause.

No change

236

Vol III 4.4 Liquidated Damages/ Pg 31

This penalty shall be equal to 1% per week of the 

corresponding payment milestone value of the 

delayed milestone (as defined in Schedule VI: 

Payment Schedule).This penalty is subject to the 

maximum of 10% of the value of corresponding 

payment milestone value of the delayed 

milestone.

Kindly reduce LD penalty to 0.5% per week for delayed 

milestone, as per industry standards.

No change

237

Vol III 4.5.2 

Premature 

Termination Post 

Commencement of 

Operations/ Pg 31

The DAD shall pay to the SP a termination 

payment equal to the market price of the Assets.

In case of Premature termination by DAD/SP, DAD 

must pay in full the amount due for payment but not 

yet paid , till the date of termination.

No change
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238

Payment Terms

Kindly Revise the Payment terms for Project A as 

below: 

Description Milestone   

Project A MS1 MS2 MS3 MS4

Comprehensive Pension Package Development 30% 

20% 20% 30%

Mini Data Center 1 Phase I  80% 20% 

Mini Data Center 2  90% 10% 

Mini Data Center 1 Phase II    100%

No change

239

Vol III 24.2 Payment Schedule and Milestones/ Pg 121

Change Request : 80% Payment as per unit rate 

quoted on satisfactory UAT completion. 

Remaining 20% shall be paid after 6 months.

kindly modify the terms of payment for change request 

: 100% advance or as mutually agreed at the time of 

such a request.

No change

240

Vol III 24.2 Payment Schedule and Milestones/ Pg 123

The value of amount to be paid in O&M phases 

i.e. will be linked with the SLA Values achieved 

for that quarter.

a) Quarterly payment value for O & M phase (Q) 

= Total Amount quoted by the Bidder for the 

respective year () / 4

b) SLA Value achieved for the said Quarter = X%

c) Quarterly Payment value for Q&M Phase = X % 

of Q.

This is not acceptable. O&M must be paid quarterly 

advance. SLA Peanlty must be defined separately.

No change

Page 92 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

241 Vol I 15 Project Timelines/ Pg 82Total duration of the project is 6 Years starting 

from the date of Signing Contract. The Project

schedule comprises of Development & 

Implementation phase of 12 months and 

Operations

and Maintenance Phase of 60 months.

While project timeline table shows Project 

Development & Implementation phase of 15 months 

followed by 5 years of O&M. Kindly clarify whether 

total project duration is of 72 months 

(12Months+60months) or 75months (15months+60 

months).

Content of RFP is incorrectly referred. 

Please read the referred section again.

242 General requirement: The OEM should fall in the 

Gartner's Leader’s magic quadrant for 

Operational

Database Management Systems.

The requirement is discriminatory and restrictive. We 

would like the RFP to be modified to allow OEMs like 

TmaxSoft to participate in the bid process by 

eliminating the leaders quadrant criteria.

As per RFP
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243

CPP-RFP-Vol-II

24 of 122

3.1 PQ Criteria ,Experience in Scanning

Should have Completed/on-going at least two 

scanning Projects in India in last 5 years. 

Project Scope must have: 

1. Scanning of Legacy Records at customer 

location 

2. Quality Control Check

3. Meta-Data tagging and Document uploading in 

Document Management System 

Project Size should be: - Two projects each of not 

less than 50 lakhs pages 

On Going Projects: In case of on-going projects at 

least 50 lakhs pages should have been scanned. 

Govt./PSU Projects: One of the above projects

Pl. allow this PQ criteria  to be fulfilled thru a sub-

contractor/consortium member. Scanning activity is 

generally outsourced by an SI. 

In case of subcontracting scanning 

activity, the required credentials shall 

be submitted by the Sub-Contractor.
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244

CPP-RFP-Vol-II

35 of 122

3.2.5.1 Technical Evaluation, section A, point 

no.3,4 ,5

For point no. 3,4,5 Refer On Going project 

defination.

Request to amend the defination of on going project as 

undermentioned:

On Going  Project should have  successfully gone Live 

for at least phase one of the project.

Reason: On going projects do not officially move to 

O&M phase until the full project has gone live. There is 

no certifications issued for O&M by the customer until 

the complete project has gone live, though the O&M 

continues.

As per RFP

245

CPP-RFP-Vol-II

Pg.45 of 122

3.3.2.1 Total Weighted Score

a)Weightage of Technical Bid=0.70                     b) 

Weightage for commercial bid=0.30                     

Request to amend the Weightage of technical bid to 

0.60 and commercial bid to 0.40.  Reason - QCBS in 

70:30 scenario gives advantage to the bidder , whereas 

CGDA will not benefit commercially. QCBS 60:40 is a 

very balanced scenario where CGDA will get quality as 

well as commercial advantage.

As per RFP
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246

CPP-RFP-Vol-II

36 of 122

3.2.5.1 Technical Evaluation, section A, point 

no.7

Scanning Projects

Completed/On Going Project of minimum 50 

lakhs pages in last 5 years

Note:

At least one project should be for Central/State 

Govt. /PSU.

On Going Projects

At least 50 Lac pages should have been scanned 

till date.

Project Scope should have 1. Scanning of Legacy 

Records at customer location 2. Quality Control 

Check 3. Meta-Data tagging and Document 

uploading in Document Management System

Pl. allow this criteria  to be fulfilled thru a sub-

contractor/consortium member. Scanning activity is 

generally outsourced by an SI. 

In case of subcontracting scanning 

activity, the required credentials shall 

be submitted by the Sub-Contractor.

247

Vol-III
24.2.1 Payments during development & 

implementation phase

Request to increase on delivery payment for servers & 

licenses to at least 90%.

As per RFP

248

Vol 3, 

14.3 SLA Reporting 

System Audit

pg-75

The EMS deployed for the project, based on 

SLAs, shall be configured by the selected Bidder 

to calculate the payment to be paid by the 

department after deducting the necessary 

penalties.

EMS tools will provide the key performance parameter 

on which SLA is dependent. Penalty calculation should 

be outside the EMS tools. Please change the clause as 

requested.

Penalty calculation may or may not be 

generated by the EMS tool, however, it 

must be a system generated report.
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249 General Query Separate EMS tools is required for DC1 & DC2. Both 

EMS instance is expected to monitor the devices at 

their respected locations? Or is it expected to have 

primary instance of EMS at DC1 and secondary instance 

at DC2, both will monitor devices of DC1 & DC2?

Please clarify.

Refer to similar query being answered 

in this document.

250

Vol 1

15 Project Timelines

Pg.- 80

DC 1 System S/w Tools

Installation & Configuration

As per project plan, EMS tools needs to be installed and 

configured within 3 months which is very short time for 

EMS tools implementation. Timelines for EMS tools 

should be at least 8 months as EMS reporting would 

come into picture when all the DC infra is up and 

running. Please consider this request and do the 

needful.

No change

251

CPP-RPF Volume I - 

Annexure B -signed

2.1.5 Enterprise 

Management 

System (EMS), Pg-15

it is envisaged that there is a critical need of a 

comprehensive enterprise level management 

solution.

Here it is asked to have comprehensive enterprise level 

management solution. Please clarify if it is expected 

from bidder to propose enterprise level EMS tool only 

or 

Can bidder consider low cost tool as well to meet the 

requirement.?

As per RFP
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252

CPP-RPF Volume I - 

Annexure B -signed

2.1.5 Enterprise 

Management 

System (EMS), Pg-17

To address these requirements, an Enterprise 

Management System software is needed, which 

will discover, store & monitor the infrastructure 

(tapping points, network elements, servers, 

database and applications) and there inter-

relationship for comprehensive impact analysis. 

Also, it will help our environment to do cross 

domain root cause analysis, across the Mini Data 

Center, element managers, security 

management system, etc.

In this requirement, is it expected to discover 

application dependancy mapping and relationship as 

well ? Please clarify.

As per RFP

253

CPP-RPF Volume I - 

Annexure B -signed

3.5.1 Application 

Performance 

Management, Pg-91

4. Should have capability to monitor the third-

party applications without any source code 

change requirements.

Please remove this specs as it is open term which can 

not be met by any OEM. Either clarify what all 3rd party 

application needs to be monitored and what would be 

3rd party application platform or remove this point.

As per RFP

254

CPP-RPF Volume I - 

Annexure B -signed

3.5.2 Server 

Monitoring, Pg-94

7. EMS must support the backup server concept, 

which enables switching management 

responsibility from one management center to 

another in case of system failure. This eliminates 

single points of failure in the management 

system

Is it expected to have HA & DR instance of all EMS 

tools? Or only functionality should be supported? 

Please clarify.

As per RFP
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255
CPP-RPF Volume I - 

Annexure B -signed

3.5.3 Dashboard & 

Reporting, Pg-100

18. Reports can be published in HTML, PDF, 

Word, and Excel formats.

In most EMS tools, HTML, PDF & Excel/CSV format is 

supported. Please remove the Word format in this 

point.

As per RFP

256

Annexure B, #6

6. Enterprise Management Software (EMS) tools 

to be procured to provide assured IT service 

delivery at the expected service levels, tools for 

the following:-

Does the scope of EMS proposed in this solution

also cover monitoring of DAD's legacy applications 

which will be deployed in data center ?

As per RFP

257

  CPP-RFP-Vol-

I_signed

13.6 Implementation

of web-based SLA

Monitoring Tool. 

Page

60

f) SLA monitoring tool should enable DAD to 

have a unified view of the entire CPP including 

Mini Data Center-1 SLA and Mini Data Center-2 

SLA.

DAD has suggested that deployment of internet facing 

application will be airgapped from the intranet 

application. In such a case it is not possible to have 

unified view. Please confirm if it is acceptable?

As per DAD architecture we need to have 2 separate 

SLA monitoring tool, one for the internet facing  

application for both Data centers and one for intranet 

facing applications. Since Internet and Intranet 

applications are air gapped , the complete SLA 

monitoring tool has to be deployed separately for each 

zone.

Consequently it is not possible to have a unified view . 

Therefore it is not possible to automatically calculate 

the overall penalty for the project.

Yes.

SLA monitoring tool: SI need to 

propose the feasible quantity for the 

environment.

However Penalty has to be calculated.
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258 Service Level Requirement -

3. Security and EMS tools at both Mini Data 

Centers

No Query

259 2.5 Training

pg-26 of corrig

No Query

260 General Query No Query

261 2.14 Patch management

on pg-50 of corrig

No Query

262 E-mail solution: The clarity for email solution is 

required . What are the new number of user mailboxes 

needs to be considered. We understand that new open 

source email solution is being requested here

 - Number of mail boxes to be defined - 

20 approx

- SI need to propose

263 Directory services: We understand that nay open 

source LDAP or MS AD can be considered for directory 

services. it is requested to  share total number of users 

and organization units required to do sizing for 

solution. 

As per RFP

264 please clarify, For domain name resolution DNS 

services some existing DNS will be considered or new 

DNS server need to be considered

Existing

265 kindly share more details for delivery time lines. more 

clarity to 50% deployment of DC 1 is required in terms 

how hardware will be considered 50%. Is there any 

specific piece of application (say 50%) will rolled out in 

phase 1

As per RFP
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266 We understand DC applications will be deployed in HA 

mode, and DR will be considered as 50% of DC i.e. in 

NON HA mode. Please clarify

As per RFP

267 Do CGDA needs Bidder to propose DR Automation and 

monitoring solution to be capable of automate the DR 

scenarios

As per RFP

268 AS per the RFP we need to maintain the Uptime 

of 99.9% per quarter and all the devices to 

hosted in the BSNL Data center in Faridabad and 

Mumbai. To achieve the same  in the hosted 

environment we require the solution mentioned 

here

1. IP PDU in each and every racks. 2. Temperature and 

humidity sensor in each rack.3. Access Control system 

at Rack level or Cage level.4. Caging for the racks to do 

the physical separation. 5. Cameras to in the front and 

back of the racks 6. DCIM software to manage the 

IPDU, Cameras, Access devices and sensors. 

Quarterly/Half yearly audit/visit to verify the 

parameters of cooling, power and physical security and 

safety devices are performing as per the SLA offered 

SI need to decide and propose as per 

industry best practices.
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269

Volume - 1,         12   

Project A – Mini 

Data Center, Page-

41

Sizing of various components at Mini DATA 

CENTER-1 shall be done by SI; whereas for Mini 

DATA CENTER-2, BoM has been provided in later 

section of this Volume.

For IT Infrastructure, is sizing of various network 

component which is included Core Switches, WAN 

Routers and load balancer etc. with access network to 

build a Mini Data center. Is it same understanding or 

we need to use the existing switches/router for 

connectivity. 

As per RFP

270

Volume - 1,  

Annexure - B, Page 

12

1. Separate Zones for Internet and Intranet 

users. Inter-connecting link between two Zones 

shall be physically separated.

Please share the Internet router specification as per 

given diagram

Information need to be collected from 

BSNL authorities. Contact details are 

provided in RFP.

271

Volume - 1,  

Annexure - B, 

Backup / Upgrade / 

Redundancy / High 

Availability Page 141

53. The proposed solution should have the ability 

to support auto load balancing and active- active 

high availability (HA) out-of-the-box to cater for 

current requirements and future expansion.

Can we propose separate Physical/Virtual load balancer 

for this requirement as part of Solution

As per RFP

272

10.2 Project B, Vol 1

What is state of paper, loose, hard Bind ? We 

understand document Identification for digitization 

activity will be done by DAD team ?

Refer RFP

273

10.2 Project B, Vol 1

Is documents are printed or hand written? How many 

approximate characters are there in each page

Refer RFP

274

10.2 Project B, Vol 1

Please share a sample page for reference Can be examined by visiting PCDA (P), 

Allahabad office with prior 

appointment from the department.

275
10.2 Project B, Vol 1

Is there any requirement of Zone Mapping, OCR, ICR? As per RFP

I. 2 lakh Binders (each consisting of appx. 350 

Pages) at three locations shall be targeted for the 

scanning and creating document repository by 

uploading scanned documents to DMS with meta 

data entry of 8-10 fields
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276

10.2 Project B, Vol 1

2 lakh Binders (each consisting of appx. 350 

Pages)

Total quantity is considered to be 7 cr pages and in 

case of any increase in page volumne, per unit rate will 

be considered for additional volumne on pro-rata basis. 

Extra pages shall be paid as per the 

scanning rate quoted by the SI in 

commercial bid.

277

10.2 Project B, Vol 1

The records to be scanned for DAD are of A4 Size 

(90% of the records). The other records vary 

from sizes A4, A3 and Legal.

Please suggest if other records will be only A3 and 

Legal size or will also consider A4 document (since A4 is 

already given to be 90%)

Refer RFP

278

17.2, Vol 1

Roles and Responsibilities of DAD Roles and Responsibilities should also include - "Data 

discovery and data movement (in & out from any DAD 

location) will be owned by DAD. During Data discovery, 

volume identifications and validation phase, record 

Attendent will provide the required inputs on the 

volume of document to be digitized.  DAD Team/ 

Record Attendant must confirm the Pages which has to 

be scanned and Identify and Finalized the Fields which 

has to be Data Entered at least 2 weeks prior to 

scheduled start date. 

As per RFP

279

17.2, Vol 1

Roles and Responsibilities of DAD Roles and Responsibilities should also include -  Sign off 

date for volumne digitized - DAD will review the 

document scanned within one week from submission 

of it and sign off will be provided. Maximum duration 

will be 15 days, post which it will be considered 

deemed sign off

As per RFP
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280

19.6, Vol 1

19.6 BoM - Data entry Please suggest if DAD will provide Desktop / Laptops 

required for data entry ? At how many locations work 

has to be executed?

SI to arrange Desktop/laptops for data 

enttry as per RFP.

281

19.6, Vol 1

19.6 BoM - Data entry  As per our understanding it is separate scope and it 

not metadata entry of 7 crore and 11 lakh records. 

Please confirm.

Yes.

282

19.6, Vol 1

19.6 BoM - Data entry Do we need to perform metadata entry from scanned 

images or from physical documents 

SI need to decide.

283

19.6, Vol 1

19.6 BoM - Data entry - 4,50,000 Quantity Please suggest if these are number of pages (4500000) 

or these are number of Fields ?

No. of pensioners

284

19.6, Vol 1

19.6 BoM - Data entry In which language documents are available and in 

which language Data Entry has to be done?

English

285

10.2 Project B, Vol 1

The records to be scanned for DAD are of A4 Size 

(90% of the records). The other records vary 

from sizes A4, A3 and Legal.

It's assumed that Customer/Dept. will confirm the 

Pages and Meta fields which needs to be Digitized

List of meta data fields shall be 

finalized in consultation with DAD 

before starting of scanning activity.

286

10.2 Project B, Vol 1

The records to be scanned for DAD are of A4 Size 

(90% of the records). The other records vary 

from sizes A4, A3 and Legal.

We assume 8-10 Fields Meta data are per Page  and 

not Per Binders?

8-10 fields per pensioner.

287

10.2 Project B, Vol 1

The records to be scanned for DAD are of A4 Size 

(90% of the records). The other records vary 

from sizes A4, A3 and Legal.

Please suggest if Fields are per (unique) Field wise or 

per column wise? And what will be the Length and 

Type of each Meta field. Should we assume maximum 

25 Alphnumeric charaters per Field ?

Average 20 Alphnumeric charaters per 

Field.
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288

Vol1, Page 101

BoM - 19.5 & 19.6 We understand both the BoM details - 19.5 and 19.6 

are independent and efforts for both the quantity to be 

considered. Please confirm. 

Yes

289

13.3, Vol 1

Onsite Handholding at various locations Please suggest the number of locations where onsite 

handholding is to be provided and duration of the 

same

Refer RFP

290

13.8.14 Centralized 

IT helpdesk, Vol 1

Two phone numbers, seating arrangement and 

electricity will be provided by DAD free of cost to 

SI.

We understand these phone numbers will be provided 

with STD facility for outgoing calls as same will be 

required for vendor coordination & user updations

Yes

291

7.2, Annex A to Vol 1

National Contact Center Please suggest if National Contact Center is part of this 

RFP scope or not ?

Functional scope of CPP Application as 

provided in the RFP.

292

3.5, Annexure B Vol 

1

EMS, Dashboard Reporting, ITSM, Asset 

Management

Sepcification for EMS, Dashboard reporting, ticketing 

solution is mentioned in 3 different document 

seperatly - Please suggest which one should be 

considered ?

These are 3 different components.

293

3.6.4, Annexure B to 

Vol 1

Data Loss Prevention (DLP) for Endpoints Is end point support (desktop/ Laptops of users) part of 

scope for this RFP. If yes, please share the location wise 

user count/ device count ?

No

294

2, Page 7, Annexure 

C to Vol 1

DAD will provide all these scanned records 

(approx. 11 Lacs) to the System Integrator in File 

System.

Please suggest where should we put the commercials 

for the additional activities such as meta-data entry, QC 

check and image uploading activity only ? 

Refer Annexure 1.8.5 of RFP Volume II.

295
2.2.1, Page 8, 

Annexure C to Vol 1

100 are printed on both sides. So an average of 

350 pages are required to be scanned/ binder.

Are these document to be printer or scanned ? Scanned
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296

Page 49, Annex B C 

& D to Vol 3

R1: Queries regarding issues which have the 

greatest business impact wherein the user is not 

able to perform his/her regular work.

Single user impact should not be considered as R1 

incident. All calls will fall under this category which can 

create SLA breaches. We request you to modify this to 

multiple users (count more then 10 users) for R1 

impact. 

Impact on business process shall 

prevail.

297

Page 50, Annex B C 

& D to Vol 3

R1: Resolution 4 hours Since Helpdesk support is to be provided only during 

PBH, we understand 4 hours calculation will be done 

only during the PBH window. Please confirm ?

Yes

298

Page 51, Annex B C 

& D to Vol 3

Penalty : 

1. For Each R1 = 5 X Per hour Penalty (The 

Penalty per hour is INR 1000) 

2. For Each R2 = 3 X Per hour Penalty (The 

Penalty per hour is INR 1000) 

3. For Each R3 = 1 X Per hour Penalty (The 

Penalty per hour is INR 1000)

Penalty is very high for every hour. We request you to 

please modify this to maximum:

1. For Each R1 = 4 X Per hour Penalty (The Penalty per 

hour is INR 1000) 

2. For Each R2 = 4 X Per hour Penalty (The Penalty per 

hour is INR 500) 

3. For Each R3 = 1 X Per hour Penalty (The Penalty per 

hour is INR 250)

No change

299

Page 52, Annex B C 

& D to Vol 3

The System Integrator shall provide tools / 

mechanisms to measure the same.

Considering a complete BMS/ additional tool for UPS 

monitoring will be expensive solution. We request 

same can be considered as per the ticket logged by the 

helpdesk agent under UPS category issue. 

As per RFP

300

 Vol - I Page No.84

Project Timelines As per the project timeline DC1 & DC2 Setup is 

happening at month 7 and CPP development starting 

from month 4 after the system study. On which server 

the development & testing happen in this case. 

Development shall be on SI's premise. 

Data Center 1 shall be available for 

UAT.
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301

 Vol - I Page No.84

Project Timelines As per the project timeline DC1 & DC2 Setup is 

happening at month 7 and CPP development starting 

from month 4 after the system study, where will the 

scanned documents will stored with the metadata. 

One 10 TB SAN and one Entry level 

server (as specified in BOM) be 

positioned in advance for Scanning 

activity. 

During interim period the above server 

shall be positioned at CGDA HQ Server 

Room, New Delhi.

The required bandwidth shall be 

provisioned by DAD for the interim 

period.

302

Vol-I - Page-80 / 14.2

Scope of Work a) It is assumed that metadata entry relating to 

scanned documents shall be be done in English 

language only. Please confirm. b) (7) On which page of 

the records, metadata entry information will be 

available like first page or specific page or any page.

a. Yes

b. Majorly, key data shall be available 

in the Pension Pay Order (PPO) and the 

missing information will have to be 

extracted from the supporting 

documents.

303

Vol-I - Page-80 / 14.2

Metadata entry (8-10 fields) of 11 Lakh already 

scanned records (average 20 Pages/ record) and 

uploading to DMS

Please specify details of already scanned records such 

as image format TIFF/PDF etc, scanned mode Color/BW 

and scanning DPI.

Refer RFP

304

Vol-I - Page-80 / 14.2

Scope of Work What are the infrastructures provided by DAD to carry 

out scanning activity at DAD premise like space, 

security, electricity, UPS, Power backup, Computers, 

Connectivity to server (for image uploading), Local 

Network, Furniture, Electrical points and other relevant 

things. 

As per RFP
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305 Volume I : Annexure 

B

3.6.1 Enterprise 

Network Firewall, 

Clause 3, Page 101

The Bidder is not required to propose Layer-3 

firewalls.

Requested to delete this clause. Firewall is a layer 3 

technology for most OEM and this clause limits 

participation to a single OEM  

No change

306

Volume I : Annexure 

B

3.6.1 Enterprise 

Network Firewall, 

Clause 8, Page 102

The Firewall must support application 

identification natively, without requiring any 

license/subscription/blade. There should not be 

any requirement to buy any license for 

application visibility and the must must operate 

at Layer 7 natively.

Requested to delete this clause. The specification is 

duplicate of clause 9  

Invalid reference

307

Volume I : Annexure 

B

3.6.1 Enterprise 

Network Firewall, 

Clause 19, Page 104

The proposed solution shall have sandbox 

behavior based inspection from day 1 and 

protection of unknown viruses and zero-day 

malware for any application and protocol (not 

limited to HTTP, SMTP, FTP) and the solution 

shall support automated signature generation 

for discovered zero-day malware from day 1 and 

the OEM should ensure the delivery of the 

signature in 10 mins from the time of detection.

Proposed Changed :

The proposed solution shall have on premise sandbox 

behavior based inspection from day 1 and protection of 

unknown viruses and zero-day malware for any 

application and protocol (not limited to HTTP, SMTP, 

FTP) and the solution shall support automated 

signature generation for discovered zero-day malware 

on premise( not though cloud)  from day 1 and the 

OEM should ensure the delivery of the signature in 10 

mins from the time of detection. CGDA being defense 

entitiy should not share any information even 

reagrding malwares to the outside agencies including 

the OEM 

No change
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308
Volume I : Annexure 

B

3.6.1 Enterprise 

Network Firewall, 

Clause 27 Page 105

The performance must be measured using Mini 

Data Center Environment with all Traffic enabled 

(not just internet traffic). The OEM must furinsh 

details of the testing methodology.

Please define Mini Datacenter Environment Refer RFP

309

Volume I : Annexure 

B

3.6.1 Enterprise 

Network Firewall, 

Clause 30 Page 106

The solution must provide 10 no 10/100/1000 

Megabit interfaces, 6 gigabit SFP ports and 1 out 

of band management interface.

Proposed Change

The solution must provide 8 nos 10/100/1000 Megabit 

interfaces, 4 x 10GB gigabit SFP ports and 1 out of band 

management interface. Rather than asking all 1GB 

interfaces it is propsosed both 1G and 10G interfaces 

are asked 

No change

310

Volume I : Annexure 

B

3.5.4 DLP, Clause 14, 

Page 122

DLP Solution should provide broad remediation 

capabilities: onscreen pop-up notifications; 

quarantining or relocating data to a secure 

location; blocking endpoint events; and applying 

custom responses via the flexible response 

feature, such as applying encryption to a file 

using the endpoint encryption flex response.

DLP Solution should provide broad remediation 

capabilities: onscreen pop-up notifications; 

quarantining or relocating data to a secure location; 

blocking endpoint events; and applying custom 

responses via the flexible response feature, such as 

applying encryption feature to the data copied to 

removable device. If the data is already in the laptop or 

desktop , copying of the data removable media need to 

protected and if allowed as expeption it needs to be 

encrypted to prevent Data Loss.

No change
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311

Volume I : Annexure 

B

3.5.4 DLP, Clause 16, 

Page 123

Solution should detect whether data has been 

entered in forms such as tax, medical, or 

financial forms in various image formats like PDF, 

JEPG, BMP, PNG and TIFF.

Solution should detect whether data has been entered 

in forms such as tax, medical, or financial forms in 

various image formats and also to extract the text 

behind the image over the Network. Image formats can 

be protected on the image formats but it do not 

provide the flexibiity of allowing specfic images base on 

content , extracting the text behind the image help in 

addressing the issue where selective image needs to be 

allowed and blocked based on content. For example 

senstive scanned document and print screen.

No change

312 New  "The solution should enforce policies to detect low and 

slow data leaks and should be able to enforce policies 

to detect data leaks even on image files". As per latest 

security analyst report confidential data are stolen in as 

few records over the time and hide inside the image so 

it is recommended that he solution should be capable 

to protect scan documents.

No change
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313 New  "The solution should have a comprehensive list of pre-

defined policies and templates with over more than 

1000 patterns to identify and classify information 

pertaining to different industry (like Finance, banking, 

Tax, IT Act. etc.)" In DLP implementation the data 

classifications is the most critical task and there should 

be inbuilt template to help customer with pre-defined 

templates. so it is recommended that the solution 

should have inbuilt templates to ease of data 

classifications and protections.

No change

314 New The solution should be able to identify data leaked in 

the form unknown and kwon encrypted format like 

password protected word document. Data leaks seen 

to be done , where the hacker uses the encryption 

method which are unknown and known and the 

uploading the data. So the solution should be able to 

detect and block the unknown encrypted uploads.

No change

315 New Thes solution should provide the flexibility to provide 

the incident based risk ranking to identify the top risk 

users in the DLP. Getting multiple DLP incidents 

provides hundreds of incidents and it requies 

significant amount of time to scan the same, Incidnet 

risk ranking help in identifying the top risky users.

No change

Page 111 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

316 New The solution should provide the Auto-Email release 

based on the source or the source manager without 

any dependency on the management console. 

Manager can release the mail from the mailbox also. 

Incident release workflow is important for putting the 

DLP in the blocking mode. As the auto release options 

are flexible enough to implement the blocking and 

release of emails from source and manager.

No change

317

URL FILTERING  Page 

109, We suggested 

to have a separate 

Web and URL 

filtering solution 

instead of UTM.

New The solution should be secure web Gateway to process 

the HTTP/HTTPS traffic and also do the SSL decryption 

and also provide on box Anti Virus at Gateway level. 

Now a days proxies works as a secure web gateway 

which means inspection of known viruses and malware 

protection should be there on the gateway before it 

enters the intratnet and then propogate across the 

network. 

No change

318 New The appliance should be able to perform SSL inspection 

to detect and block malicious content downloaded 

through SSL and also blocking sensitive information 

uploaded to SSL websites.

No change
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319 New The proxy should provide the visibility for the cloud 

applications based on the risk score , and helps 

customer in deciding the current security posture and 

controls for accessing the cloud applications. SSL 

decryption on box helps in removing the dependency 

of the ICAP which is clear text communication between 

the SSL offloader and Proxy . Also it introduces the 

delay because of maintianing the multiple ICAP queues. 

Hence the SSL offloading helps in analysing the risks 

over Https without any delay. Now a days users are 

connecting to multiple cloud based applications e.g 

Dropbox , Google drive and many known applications 

also which may pose high risk to the organization . 

Proxy should able to provide the visibility of 

implementing those controls over the Web

No change

320 New The solution should in the Gartners leaders and 

challengers in the 2016 Report.

No change
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321 New The solution must detect and block outbound Botnet 

and Trojan malware communications. The solution 

must log and provide detailed information on the 

originating system sufficient to enable identification of 

infected units for mitigation. As today the Internet 

connecting machine also bose the threat for the Bot 

and Malware C&C and hence require the protection for 

the same. Solution should also able to provide the 

visbility of the machines participating in the 

communication from the LAN.

No change

322

CPP-RPF Volume I - 

Annexure B -signed / 

Clause 5, Page 100

Application Security for Intranet Zone The application security requirement should be 

considered as dedicated Web Application Firewall 

solution, instead of adding it to the enterprise network 

firewall. A WAF(Web Application Firewall) is an 

essential layer of security in any network to protect 

agianst web related attacks including OWASP TOP 10. 

Request to have a dedicated section to include WAF as 

a separate security device requirement

As per RFP

323
CPP-RPF Volume I - 

Annexure B, Section 

3.5.1, Page 102, 

Point no. 10

The admins must be able to view report on the 

CPU usage for management activities and CPU 

usage for other activities.

This is specific to one OEM kindly remove it As per RFP
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324

CPP-RPF Volume I - 

Annexure B, Page 

103, Point no. 17

The proposed solution must support different 

actions in the policy such as deny, drop, reset 

client, reset server, and reset both client and 

server.

Every OEM has different option to allow or block policy 

Request to please modify the clause or ask for The 

proposed solution must support different actions in the 

policy such as allow and deny.

Ap per RFP

325

Volume 1 – 

Annexure – B/3.3.1 

Anti-Virus, 

Antispyware/Page 

107, Clause 10

Solution must prevent clients from downloading 

full definition packages.

Most of the time there is not way to force endpoints to 

update definitions and endpoints can access other 

network resources. With this feature, endpoints will 

only access anti-virus server and download the 

definitions. Once definitions are downloaded, endpoint 

can access network resources and protect it from an 

attack. It is requested to add following requirements 

"Solution should be able to quarantine endpoint if the 

endpoint is not compliant to the compliance (like 

checking of the missing OS patches, outdated anti-virus 

definitions, less disk space, etc.) check based on policy 

to meet NIC requirements. Endpoint agent should 

continue to run and to try to remediate. The frequency 

of the check and remediation settings should be 

configurable in  the policy. Once the client is 

remediated and passes the policy check, the client 

should move out of the quarantine location 

automatically to access the network resources."

No change
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326

Volume 1 – 

Annexure – B/3.3.1 

Anti-Virus, 

Antispyware

General All malware always tries to acquire administrative 

controls and spread across the servers. Therefore, it is 

imperative for a solution to   de-escalate user rights by 

policy. Thus a user/malware with “admin” rights may 

be downgraded to “user”, with fewer rights.   We 

suggest it to have it as a part of HIPS specifications.

No change

327
Volume 1 – 

Annexure – B/3.3.1 

Anti-Virus, 

Antispyware

General We suggest that HIPS must be independent on 

signatures for protecting server from malware or 

internal user threat. We recommend to make it part of 

the specification.

No change

328

Volume 1 – 

Annexure – B/3.3.1 

Anti-Virus, 

Antispyware

General We recommend to include that Server Security solution 

should secure unpatched applications and systems 

running on legacy and End-of-life platforms. This will 

protect servers for missing patches and internal threats 

like privilege escalation.

No change

329

Volume 1 – 

Annexure – B/3.3.1 

Anti-Virus, 

Antispyware

General Server Security solution should have application 

sandboxing and process access control to take  action if 

the permission requested are greater than those 

allowed thus preventing against a new class of threats.  

This is recommended because malicious code injects 

itself into server process thus making process a 

malcode.

No change
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330

Volume 1 – 

Annexure – B/3.5.3 

SIEM/107

General SIEM provides the reactive analysis of the logs and 

does not provide real time analysis of an incident. We 

suggest that DAD should have solution 

a) to look into  Layer-2 to Layer-7 analytics and provide 

a variety of analytics capabilities such as complete 

session reconstruction & preview with customizable 

levels of session fidelity; data visualization; exploration 

of root-cause; timeline analysis of suspect sessions; 

artifact reconstruction & extraction; IP geo-location; 

and trend analysis. Relevant information pertaining to 

extraction, retrieval and, observation of compromise 

indicators should be made available in respective 

investigative views.

b)  integrate with security information & event 

management tools to enable analyst pivot directly from 

any alert or log and obtain full session detail and 

evidence of the full source and scope of the event – 

before, during and after the breach.

 c)  provide the capability to instantiate “any to any” 

relationships between all metadata (applications, 

filenames, etc.) and enable assessment of full context 

of all activity surrounding a given set of search criteria.

d)  to reconstruct artifacts in chronological order, such 

as Archives, PDF, Word, Excel, Java-Scripts, Images, 

Flash, and many more, making it easy to track the file 

exploit distribution and file-type/MIME-type activity 

over time.

e)  provide an ability to generate reports that are based 

No change
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331

CPP-RPF Volume I - 

Annexure B -signed, 

3.6 Security Solution 

3.6.1 Enterprise 

Network Firewall

As per industry standard to protect application 

layer attacks dedicated Web application firewall 

solution is recomended. As Next Generation 

firewall, do not offer full protection for today’s 

application threats. Gartner also recommend to 

use Web Application Firewall for application 

layer protection.

Request for Change the clause as Dedicated Web 

application Firewall with following features and 

functionalities:

1. Which provide bi-directional protection against 

sophisticated threats like SQL injection and cross-site 

scripting and support OWASP application security 

methodology.

2. Should provide controls to prevent identity theft, 

financial fraud and corporate espionage.

3. Should deliver 10 Gbps of L7  throughput 

4. Should support ECC cryptography inbuilt in hardware

5. Provide controls to meet PCI DSS compliance 

requirements for web application servers

6. Should have Data Leak Prevention module to analyze 

all outbound traffic alerting/blocking any credit 

card/Aadhar Card No leakage and information 

disclosure

7. The Solution should have the ability to generate and 

issue CAPTCHA challenge suspicious clients

8. Should have controls against Brute force attacks

9. The solution should provide protection from 

application layer DDoS attacks such as slowloris, RUDY 

and slow read attacks

10. Should be able to protect Cookie Poisoning and 

Cookie Tampering

As per RFP

Page 118 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

332

Vol 1, Page 21

9.2 Existing IT 

Systems

Defense Pension Software Applications: The 

following In-house Applications related to 

Pension process are being used by DAD.

a) Please clarify how these systems are planned to be 

migrated to the new solution to be proposed.  Please 

provide a column indicating  the following classification 

- To be retained/ To be replaced / To be retained & 

integrated / <other classification, if any>

b) Please also provide the migration requirements for 

systems to be replaced (the number of tables/ records 

& overall DB size) and integration requirements  for 

those to be integrated (interface exposed, if any, data 

expected to be exchanged)

 

c) Please clarify whether any parallel run to be planned - 

if so please provide the requirements in terms of data 

sync expected etc.

a. SI need to collect further details on 

Legacy applications during system 

study phase.

b. List of applications for data 

migration is provided in Section 11.1.5 

Data migration of RFP Volume I.

c. Refer RFP
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333

Vol 1 Page 23

Other DAD Applications: DAD also uses following  

applications for non-Pension work areas. <Table>

a) Our understanding is that these application details 

are given for information purposes and these are 

expected to be hosted in the Data Center 2. However 

The SI (Selected bidder) scope will be limited to the 

activities mentioned in section 12.2.2 (Mini Data 

Center-2) of Volume 1 of RFP (page 45-46) - That is 

unto setting up the data center h/w & system software 

including OS. The current part maintaining the legacy 

applications mentioned above will continue to 

maintain the same and will perform the migration to 

data center 2. Please confirm. If there are any change 

in understanding, please define the related scope as 

well (for example, if maintenance of the legacy 

applications are to be taken over, details such as 

current ticket volumes, SLAs for the same etc.).

b) Also please confirm the understanding that the 

sizing for the data cater 2 will need to be done only 

based on the BOM for these applications provided in 

RFP.

c) Please clarify whether any of this systems needs to 

be integrated (automated data exchange) with the 

proposed solution (CPP Application)? If yes, please 

provide the data exchange scenarios expected.

a. Yes

b. Yes

334

General

< Integration requirements with all existing & 

external systems>

If there are any existing & external systems to which 

automated interfaces to be provided, please provide 

the details - at least source system target system, data 

to be exchanged, batch/ real-time

Refer RFP
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335

General

< Migration & Retention requirements> a) Please provide the complete data migration 

requirements:

- Data from DB - No. of tables/ records, overall size, 

approx.. data quality rules to be defined, if any

- Documents - No. of documents to be migrated & size. 

How much existing/ how much to be scanned

- Data Entry requirements, if any - Approx. number of 

tables./ records/ fields

- Whether historical data to be migrated, if yes, for how 

many years and what is the expectation in terms of 

storage (Application DB, Separate DB, Archive).

b) What is the data retention policy - for how many 

years data to be kept in database?

SI need to collect further details at the 

time of system study.
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336

Vol 1 , page 45

Based on the current data, the envisaged 

number of transactions in the CPP solution is as 

follows:

a) Though the number of pensioners etc. are defined in 

Annexure to volume 1, a clear definition of sizing 

parameters in terms of users & concurrent users seems 

to be missing.

Please clearly define the type of internal users who will 

be given access to the system, their total count 

expected (considering growth) and concurrent users 

(users accessing systems at the same instance) 

expected to access the system.

b) Similarly, please provide the same details for 

external users.

c) Please provide the above information for both the 

Web portal as well as the mobile channel.

Refer RFP

337

Vol 1 - Page 28

3. Recommendations for Business Process 

Reengineering for the CPP applications/ services 

base line will not qualify as change request. The 

bidder will implement such changes in the 

solution required at no additional cost to DAD. 

However such changes deemed necessary post 

sign-off of documents (SRS, design document) 

will be capped at 10% of the man month effort of 

CPP application.

Our understanding is that a BPR activity is already 

carried out for the CPP requirements. Hence  the 

functional scope & processes described in this RFP & its 

annexures are based on the report of the same. As part 

of the Requirement Analysis phase the selected bidder 

will only need to gather & analyze the details of the 

same and get it approved with CGDA. If there is any 

requirements which comes out, which are outside the 

scope defined in the RFP, the same will be considered 

as a change and handled  via change management 

process - Please confirm.

As per RFP
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338

Vol 1 13.9, Page 80

Vol 1 page 64, 13.8.2 

Application Software 

Maintenance and 

support services

Vol1, page 80 - 13.9 

Change request

After SRS Sign off, any changes till go-live & 

operations phase, (e.g. new functionalities, 

improvement in execution time, performance 

tuning, etc.) and which were not there in base 

line will not qualify as change request. The 

bidder will implement such changes in the 

solution required at no additional cost to DAD. 

However such changes deemed necessary post 

sign-off of documents (SRS, design document) 

will be capped at 10% of the man month effort of 

CPP application.

d) The SI shall keep the application software in 

good working order; meeting the requirements 

defined by the DAD from time to time based on 

functional, administrative priorities, perform any 

changes and upgrades to applications as 

requested by the DAD.

1. Any configuration, performance tuning, 

mitigation of any observation during annual/ 

periodical audits, changes required to 

accommodate patches, upgrades etc. which are 

required for the operation of the project shall 

not qualify as change request.

a) As mentioned in previous clarification, the changes 

from scope boundary defined in the RFP should be 

considered as a change, even if it is prior to SRS/ 

Design, as the estimations will be done based on the 

information & expectations defined in the RFP (Please 

understand that, it is not be possible to assume what 

can be added in expectation by the purchaser in 

future). This can be included to the cap of 10%, if that 

is finalized.

b) By defining the cap of 10% change (due to 

functionality or performance above what is defined in 

the RFP), please note that the bidders will be forced to 

include a 10% buffer, which may not be utilized, 

depending on the volume of change. In such a scenario, 

won't that be better to ask for the quote and add a 

10% buffer to the implementation time so that all will 

be compared equally and for a smooth execution later?

c) Please note that in case of performance SLAs are 

changed there will be impact on hardware cost and 

software licenses, which have to be borne by CGDA. 

Please confirm.

d) The implementation of these changes will be 

mutually decide, please confirm (There could be 

technically not feasible/viable requirements, especially, 

if we consider performance),

e) Our understanding is that this cap is across 

engagement including the complete support & 

maintenance - i.e. total of 10% in implementation + 

No change
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339

Vol 3 - Annexure B C 

D, page 42 - 3.5.7

The application response time at DC location 

should not exceed 3 Sec

Penalty: Response time exceeds 3 sec – 0.1% per 

second per request of quarterly payment

a)  This response time depends on the page size and 

per user bandwidth. Please define or allow SI to define 

as part of assumptions/ deviations. Suggest to have a 5 

seconds response time for 50K page size.

b) The penalty of 0.1 % for each additional second for 

each violation of quarterly payment is too high. 

Request to change to average response time measured 

in a quarter and to 0.01 % for each additional 3 

seconds.

As per RFP

340
Vol 3 - Annexure B C 

D, page 36 3.5.1 

Team Mobilization 

Definition and 

Description Team 

mobilization

It is expected that the SI shall mobilize the team 

for commencement of work within 30 calendar 

days from the date of the signing of MSA.

Request to change this to 8 weeks No change

341

24.2.2 Page 123 of 

Vol III

SLA Value achieved for the said Quarter = X% Please define clearly how will X% be calculated? Is our 

understanding correct that this will be defined by 

deducting the penalty percentages for violated SLAs 

from 100%?

As per RFP

342

Vol 1, 13.8.6, Pg 69

13.8.6 System Administration, Maintenance & 

Management Services

Please confirm whether 24X7 support is required for 

complete application maintained & support activity? 

Recommend to consider the actual need and define 

this for various levels of support and type of support 

required (on premise, offshore, On-call)

Recommend to have L2 & L3 support to be 8 X 6. 

Please clarify.

Refer Annexure BCD of RFP Volume III 

for further details.
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343

CPP-RPF Volume I - 

Annexure A-

signed.pdf

8.15 Mobile App

Page No. 277

The application should be portable with iOS , 

Android and Windows

Initially, the mobile application can be developed 

on Android and iOS operating system, which 

covers approx. 60% of the market. After that 

based on the requirement and demand, it can be 

extended on other operating systems.

As mentioned in section 7.4 Mobile Apps of this 

document (CPP-RPF Volume I - Annexure A-signed.pdf), 

can we consider that the mobile app is required to be 

developed on Android and iOS platform only.

Please clarify for which platforms, the development to 

be done for, and make it mandatory so that all bidders 

will be compared equally.

Refer Section 8.15 of Annexure A RFP 

Volume I.

344

CPP-RPF Volume I - 

Annexure A-

signed.pdf

7.4 Mobile Apps

Page No. 219

Initially, the mobile application can be developed 

on Android and iOS operating system, which 

covers approx. 60% of the market. After that 

based on the requirement and demand, it can be 

extended on other operating systems.

Which is the preferred way of mobile app development  

>> "Developed Once - Use for multiple platform" 

approach (i.e. Hybrid/Cross Platform Mobile App with 

all the required native features) 

or 

>>"Developed separately for each platform" (i.e. Native 

Mobile App) approach ?

Please suggest.

SI need to propose the best approach.
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345

Vol 1, page 82 - 15 

Project Timelines

15 Project Timelines Considering the about of development  of 

functionalities and extensive requirement gathering 

needs, suggest to have the overall time line till roll out 

to be increased to 18 months. Comparing to the overall 

schedule, the UAT + STQC timelines (currently 6 

months) seems to be higher in percentage - this may 

be reduced to 4 months,

No change

346

CPP-RPF Volume I - 

Annexure A-

signed.pdf

8.15 Mobile App

Page No. 277

The system shall ensure security of data in case 

of loss or theft of the tablet either by way 

encrypting the application data or some other 

secured means. The system shall ensure that 

unauthorized users shall not have access to data

a) Are you looking for enterprise class Mobile App 

Development Platform (MADP) or an open source 

based platform to develop and manage the mobile 

app? 

Please guide.

b) Please clarify the mandate/ preference for or 

reservation against open source products in case  of all 

categories of COTS products asked for.

SI need to propose as per best 

practices.
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347

CPP-RFP-Vol-

II_signed, Pg no. 

70/1.7.4

Supporting Documents

Bidder need to submit anyone or more of the 

following documents. These supporting 

document(s) should clearly specify the scope of 

project, value of the project and project status 

with month & year of go-live/completion.

1. Client letter

2. Work order/contract copy

3. Completion/go-live certificate

4. Client email

The above document(s) should be duly certified 

by authorized signatory.

Please allow us to submit the letter signed by 

authorized signatory or Company Secretary or 

Chartered Accountant with project details for projects 

which are under Non-Disclosure/Confidentiality 

Agreement and can not be shared.

Refer footnote of the table at 3.1 Pre-

Qualification (PQ) Criteria of RFP 

Volume II.

348

2_Request for 

proposal Vol - I 

signed, 11.1.5.2 Key 

data migration 

(legacy Pensioners) 

requirements, pg.38

Based on the current data, the envisaged 

number of transactions in the CPP solution is as 

follows

Could you please provide projected volume of 

structured and unstructured data that needs to be 

managed in the proposed solution?

As per RFP

349
2_Request for 

proposal Vol - I 

signed, 12.2.1 Mini 

Data Center-1, pg.43

ii. Format unstructured data in other systems Could you please specify the examples for other 

systems here? Also specify what kind of data 

formatting is expected on unstructured data.

As required for data migration into CPP 

application.
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350

2_RPF Volume I - 

Annexure A signed, 

7.6 Data Analytics 

and Business 

Intelligence, pg. 221

The intent is to expand the use of analytics, 

particularly insight from advanced analytics, to a 

broad

range of consumers and non-traditional BI users 

— increasingly on mobile devices and deployed 

in the cloud.

Could you please specify whether a Big Data solution is 

envisioned for advanced analytics needs?

No

351

11.1 Comprehensive 

Pension Package

DAD has envisaged to develop and implement 

Comprehensive Pension Package

Please provide detail scope in terms of what built 

required for ETL or data warehouse as the RFP states to 

create a "Comprehensive Pension Package". Please 

detail the scope.

As per RFP

352
11.1 Comprehensive 

Pension Package

DAD has envisaged to develop and implement 

Comprehensive Pension Package

Please provide the existing data warehouse format 

(data model structure) in the current landscape if any

As per RFP

353
11.1 Comprehensive 

Pension Package

DAD has envisaged to develop and implement 

Comprehensive Pension Package

Is there any existing Data warehouse or database stack 

exist that can be leveraged? 

No

354 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

d) Limited Data Cleansing and Transformation: Please provide more details on the number of source 

systems with the table counts and volume for 

extraction

Refer RFP

355 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations What is the volume of data that needs data quality 

process?

Data of 24.5 Lakh Pensioners. However 

responsibility of data cleansing is of 

DAD.

356 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Records from how many and what source systems 

need to go through the data quality processes? 

(Number of attributes)

Data shall be handed over to SI in 

prescribed format as per CPP Solution 

design.
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357
11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Any specific process needed to assess the authenticity 

of records after the DQ process is run? 

Based on the rules defined in CPP 

Application and new structure, data 

provided by DAD shall be assessed 

qualitatively. For details please refer 

RFP.

358 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations  Is data quality (cleansing and de-duplication check) 

going to be a onetime data cleansing effort, or are we 

required to do this periodically? 

At the time of data migration. 

359 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations  Is there a requirement for a real-time/near real-time 

or post facto data cleansing?

No

360
11.1.5 Data 

migration

Data Migration Are there any requirement for application migration? 

Please provide more details

As per RFP

361
11.1.5 Data 

migration

Data Migration What is the expected data volume of in initial history 

load from existing application source systems?

As per RFP

362

11.1.5 Data 

migration

Data Migration SI assume that all the source system applications will 

be able to provide the historical data in readable 

format to be loaded into the staging platform.

Yes

363

11.1.5 Data 

migration

Data Migration If previous assumption is incorrect then:

   a) Is there any data extraction utility available to pull 

the data into flat files from application sources

   b) Approximate number of tables / source system 

from which data need to be extracted

   c) Technology used in the platform for the source 

system applications

DAD shall be responsible to extract 

data from Legacy applications and to 

provide SI in the format given by the SI.
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364

11.1.5 Data 

migration

Data Migration Please provide source systems details with years of 

history data for extraction from each sources. Please 

provide individual history count/volume of data per 

each source systems for migration

DAD shall be responsible to extract 

data from Legacy applications and to 

provide SI in the format given by the SI.

365

11.1.5 Data 

migration

Data Migration After data migration, which are the old source systems 

that needs to be decommissioned? Please list them so 

that extraction (ETL process) from those systems can 

be excluded

Not relevant

366

General

Data governance Also specify whether a repository/portal exists which 

holds Data governance policy and data standards i.e. is 

Business glossary defined.

No

367

General

Data governance Currently is there any proactive monitoring mechanism 

for data exceptions?

No

368

General

Data governance What mechanisms are deployed for monitoring 

compliance to data policies and rules with related to 

business glossary too?

No mechanism is currently in place.

369

General

Data retention Is there any data retention policy for Data warehouse 

kindly provide the details?

Pensioners data remains in main 

database. However 2% of Pensioners/ 

Year, whose Pension case is closed due 

to death of beneficiary can be 

offloaded using a cost effective 

methodology

370

General

Data marts build Are there any requirements for building the data 

marts? If so Please provide the number of data marts 

to be created with the specific subject areas for each 

department.

No
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371
General

Master data management Are there any requirement on master data 

management?

No

372

General

Metadata management Is Metadata management implementation part of 

scope? Please confirm. 

As per scanning requirements.

373

11.1 Comprehensive 

Pension Package

DAD has envisaged to develop and implement 

Comprehensive Pension Package

Our understanding of the scope is that to build a data 

warehouse for pension data and reports and 

dashboard will use this data warehouse for generated 

all required reports. Please confirm 

No requirement of data warehouse for 

pension data and reports and 

dashboard separately.

374

11.1 Comprehensive 

Pension Package

DAD has envisaged to develop and implement 

Comprehensive Pension Package

If yes to build a data warehouse, Please provide the 

following source details, e.g. 

1. List/Number/Types of databases, 

2. List/Number of physical tables

3. List of  source Files for integration,

4. One time/daily load Volumetric and data growth

5. Batch processing latency etc.

No

375
11.1.5.1 Indicative 

Migration 

methodology

Architecture diagram Are PSA and PDA the only source data feeds to be 

considered for Extraction , please confirm and list if 

there are any additional source feeds

As per RFP

376

11.1 Comprehensive 

Pension Package

DAD has envisaged to develop and implement 

Comprehensive Pension Package

What is the expectation on the granularity of data for 

DWH? Please provide the levels of data that needs to 

be created for DWH or can we assume 5 levels of data? 

Please confirm

As per RFP

377 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

d) Limited Data Cleansing and Transformation: How many tables to be considered as volume to be 

handled as part of ETL source systems?

SI need to collect further details at the 

time of system study.
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378 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

d) Limited Data Cleansing and Transformation: Is there a requirement on history retention and audit 

requirements.

As per RFP

379 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

d) Limited Data Cleansing and Transformation: Any data model available for the current 

implementation 

SI need to collect further details at the 

time of system study.

380 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

d) Limited Data Cleansing and Transformation: Please share the detailed architecture of ETL tables and 

definitions for data extraction

SI need to collect further details at the 

time of system study.

381 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Records from how many and what source systems 

need to go through the data quality processes? 

(Number of attributes)

SI need to collect further details at the 

time of system study.

382 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Please indicate, Volume of records - What is the % of 

record increments per week/month for which data 

quality to be applied?

Data cleansing activity is one time 

activity at the time of Data Migration. 

Details available in RFP.

383
11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Apart from the listed standardization as per tool out of 

box services, any other specific data standardization 

rules required or is that as per industry best practices 

for data cleansing?

Refer RFP

384 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations For name or address standardization, Indian address 

verification and standardization will be considered with 

Indian names and libraries.

SI need to propose as per best 

practices.

385 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations  Is data quality (cleansing and de-duplication check) 

going to be a onetime data cleansing effort, or are we 

required to do this periodically? 

Data cleansing activity is one time 

activity at the time of Data Migration. 

Details available in RFP.
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386 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Please indicate type of data enrichment sources that 

should be used, whether any other third-party tool to 

be used.

No third party tool is needed. 

387 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Are there serious data gaps in today's scenario that 

need to be plugged as part of quality?

SI need to study at the time of system 

study phase.

388 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations IS data profiling needs to be done for all the source 

system that are identified for data warehouse or is it 

for specific source system?

As per RFP

389 11.1.5.2 Key data 

migration (legacy 

Pensioners) 

requirements

Identify data cleansing needs and expectations Please provide the Key Data Elements for which the 

data profiling to be done (with each source table)

As per RFP

390
13.8.15 Dashboard 

and reporting

module for the Information System - MIS – is 

proposed to be built

Are the MIS reports can be generated as part of 

transaction system or do we need any real time 

system?

As per RFP

391
11.1.5 Data 

migration

Data Migration What is the customer expectation on the OEM tool for 

ETL/DQ/data migration? Proprietary or Open source?

As per RFP

392

11.1.5 Data 

migration

Data Migration Are the history data completedly structured one or are 

there any migration of data for unstructured and semi 

structured data?

As per RFP

393

11.1.5 Data 

migration

Data Migration After data migration, which are the old source systems 

that needs to be decommissioned? Please list them so 

that extraction (ETL process) from those systems can 

be excluded

Not relevant
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394
11.1.3.2 E-mail 

solution for system 

generated content

The solution provides the user a means of 

backing up data on local disk

Are the data backup to be done for the data store or 

data warehouse? Please confirm

Refer RFP

395
11.1.3.2 E-mail 

solution for system 

generated content

The solution provides the user a means of 

backing up data on local disk

If yes for the above, what it is the time period to do 

backing up data and when to perform?

N/A

396
General

Data governance Are there any requirement on data governance? As per RFP

397

General

Real time data - CDC Is there any requirement for real time data processing 

with ODS to be built? Please confirm

As per RFP

398 Will the users consume reports through a Reporting 

Application? Or will the reports be embedded within 

other application (New Compilation System or any 

other)?

399 Are there any operational reports in requirement? If 

yes, please specify in detail.

400 Whether the existing reports have to be migrated? If 

so, please specify the number of reports with 

complexity and other details.

401

2_Request for 

proposal Vol - I 

signed

13.8.5 O&M services for the IT infrastructure at 

the Data Centers `

Please specify the type and configuration details of 

devices installed at DC. 

Will the report formats/template be provided?

Data Center means Mini Data Center 1 

and 2 as specified in the RFP. Devices 

means all the assets being provisioned 

by the SI in these mini data centers.

Solution has to provide output in a 

data interchangeable format, which 

can be uploaded/ pushed to New 

Compilation System. Its one way data 

transfer.
2_Request for 

proposal Vol - I 

signed

Compilation System is an in-house developed 

application of DAD, developed by DAD IT&S 

wing, which is being used for expense booking 

and MIS reports generation purpose. The 

application is centrally hosted at DAD, New 

Delhi. The application generates variety of 

reports for the purpose of Ministry, Accounts & 

Budget forecasting
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402 Please specify the number of reports and dashboards 

to be generated with complexity level. (Simple, 

Medium and Complex)

Indicative list of MIS reports are 

provided in Annexure A RFP Volume I.

403 Please specify the types of alerts, recipients and mode 

of delivery, Whether any rule-based alerts required, 

etc.,

Indicative requirement is provided in 

RFP. Details to be collected by SI during 

system study phase.

404 What is the approxiamte number of users provisioned 

for analytics and business intelligence system? What is 

the y-o-y user growth rate? Will there be any role 

based dashbaords?

Refer RFP

405 Is dedicated landing page expected for each level? As per solution proposed by SI

406 Could you please elaborate on options expected in 

extensive reporting.

As per RFP

407 Please provide the usage frequency of reports. Details to be collected during system 

study phase.

408 What is the expected report output format? Details to be collected during system 

study phase.

409 Are there any condition based reporting expected? If 

yes, will there be centralized definition or will it be user 

defined?

Details to be collected during system 

study phase.

410 Is Mobile BI required ? If yes, please provide the 

number of reports required and details of those 

reports.

Who are the various stake holders, who will use mobile 

app for reports and dashboards?

No

2_Request for 

proposal Vol - I 

signed

13.8.15 Dashboard and reporting The proposed 

system shall provide extensive reporting options 

to address the needs of all the levels of 

management (operations, middle level as well as 

top management).The system shall provide drill 

down options and alert facilities for the various 

levels of management to effectively control, 

monitor and review DAD operations.

2_Request for 

proposal Vol - I 

signed

13.8.15 Dashboard and reporting  The different 

modules described above will have the necessary 

reports / outputs to meet the requirements of 

the transaction processes
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411

2_RPF Volume I - 

Annexure A signed

As Organizations implement a more 

decentralized and bimodal governed data 

discovery

approach to BI, users are also demanding access 

to self-service capabilities beyond data

discovery and interactive visualization of IT-

curated data sources.

Please specify the number of users who require self-

service/ad-hoc capability.

As per RFP. Further details to be 

collected during system study phase.

412
2_RPF Volume I - 

Annexure A signed

8.17 MIS-Reports Sanction & Revision 49 reports mentioned under Sanction & Revision 

section are the MIS reports to be considered for 

development?

As per RFP. Further details to be 

collected during system study phase.

413

2_RPF Volume I - 

Annexure A signed

8.18 Analytics Analytics module should allow 

user to create and save a report/query using the 

ad hoc query interface. User should be able to 

open the saved report/query and enhance it.

Please elaborate on the level of enhancement 

capabilites expected here.

As per RFP. Further details to be 

collected during system study phase.

414 While proposing licenses, do we go for Perpetual 

licenses which would help beyond implementation and 

support or subscription based licenses.

415 Are there any analytical cubes expected to be built?

416 Are there any metadata layers expected for reporting ? 

If yes, please specify in number.

417 What are the other fetaures expected from the BI 

system?

SI need to understand the requirement 

provided in RFP and propose the 

appropriate solution.

Business Intelligence 

(BI)

Generic
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418

Vol. 1, Page 31

d) SI shall submit the SRS document to the 

department within 2 months. In next one

month SI has to take up the reviews and 

approval from the department. The

acceptance of the SRS by DAD is necessary 

before proceeding to the next stage of the

project.

There is no deemed acceptance mentioned.  Please 

add that if no feedback received in 4 days then it will 

be deemed accepted.

No change

419

Vol.1, Page 32

DAD shall have the right to use the email solution 

beyond the project period. In case, during the 

project period, DAD takes a decision to migrate 

to any other email solution, the SI shall provide 

support for migration of existing boxes to new 

solution at no additional cost. The system 

integrator shall be responsible for procurement, 

supply, installation, configuration

and maintenance of email solution for the 

project period.

In case DAD chooses new solution , only Migration will 

be in scope of bidder. Procurement , implementation 

of new solution will be out of scope. Pls confirm.

Yes

420

Vol III  , Page 27 

Sign-off on the deliverables by DAD does not 

necessarily indicate the complete approval of the 

deliverables. Any gap that is found in a 

deliverable with respect to the above, even after 

the sign-off, will have to be addressed by the SI 

without any additional cost to DAD.

Atleast , SRS should be considered as baseline 

document for the scope and once signed off , 

additional requirement need to be mututally agreed. 

Pls confirm

As per RFP
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421

Vol 3, 

14.3 SLA Reporting 

System Audit

pg-76

The EMS deployed for the project, based on 

SLAs, shall be configured by the selected Bidder 

to calculate the payment to be paid by the 

department after deducting the necessary 

penalties.

EMS tools will provide the key performance parameter 

on which SLA is dependent. Penalty calculation should 

be outside the EMS tools. Please change the clause as 

requested.

Penalty calculation may or may not be 

generated by the EMS tool, however, it 

must be a system generated report.

422

CPP-RPF Volume I - 

Annexure B -signed

2.1.5 Enterprise 

Management 

System (EMS), Pg-17

it is envisaged that there is a critical need of a 

comprehensive enterprise level management 

solution.

Here it is asked to have comprehensive enterprise level 

management solution. Please clarify if it is expected 

from bidder to propose enterprise level EMS tool only 

or 

Can bidder consider low cost tool as well to meet the 

requirement.?

Duplicate query

423

CPP-RPF Volume I - 

Annexure B -signed

2.1.5 Enterprise 

Management 

System (EMS), Pg-19

To address these requirements, an Enterprise 

Management System software is needed, which 

will discover, store & monitor the infrastructure 

(tapping points, network elements, servers, 

database and applications) and there inter-

relationship for comprehensive impact analysis. 

Also, it will help our environment to do cross 

domain root cause analysis, across the Mini Data 

Center, element managers, security 

management system, etc.

In this requirement, is it expected to discover 

application dependancy mapping and relationship as 

well ? Please clarify.

Duplicate query
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424

CPP-RPF Volume I - 

Annexure B -signed

3.4.1 Application 

Performance 

Management, Pg-87

4. Should have capability to monitor the third-

party applications without any source code 

change requirements.

Please remove this specs as it is open term which can 

not be met by any OEM. Either clarify what all 3rd party 

application needs to be monitored and what would be 

3rd party application platform or remove this point.

Duplicate query

425

CPP-RPF Volume I - 

Annexure B -signed

3.4.2 Server 

Monitoring, Pg-89

7. EMS must support the backup server concept, 

which enables switching management 

responsibility from one management center to 

another in case of system failure. This eliminates 

single points of failure in the management 

system

Is it expected to have HA & DR instance of all EMS 

tools? Or only functionality should be supported? 

Please clarify.

Duplicate query

426
CPP-RPF Volume I - 

Annexure B -signed

3.4.3 Dashboard & 

Reporting, Pg-94

14. Reports can be published in HTML, PDF, 

Word, and Excel formats.

In most EMS tools, HTML, PDF & Excel/CSV format is 

supported. Please remove the Word format in this 

point.

Duplicate query
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427

  CPP-RFP-Vol-

I_signed

13.6 Implementation

of web-based SLA

Monitoring Tool. 

Page

61

f) SLA monitoring tool should enable DAD to 

have a unified view of the entire CPP including 

Mini Data Center-1 SLA and Mini Data Center-2 

SLA.

DAD has suggested that deployment of internet facing 

application will be airgapped from the intranet 

application. In such a case it is not possible to have 

unified view. Please confirm if it is acceptable?

As per DAD architecture we need to have 2 separate 

SLA monitoring tool, one for the internet facing  

application for both Data centers and one for intranet 

facing applications. Since Internet and Intranet 

applications are air gapped , the complete SLA 

monitoring tool has to be deployed separately for each 

zone.

Consequently it is not possible to have a unified view . 

Therefore it is not possible to automatically calculate 

the overall penalty for the project.

Duplicate query

428
CPP-RPF Volume I - 

Annexure B -signed

3.5.6 Patch 

management

Pg-126

3.5.6 Patch management 1- is it expected to have separate patch management 

sol for both the DC.

2- Patch management is expected for servers only or 

do we need to consider desktop/laptops as well?

1. Single patch management solution 

to update servers on internal zone.

2. Only for servers.
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429 General Query Separate EMS tools is required for DC1 & DC2. Both 

EMS instance is expected to monitor the devices at 

their respected locations? Or is it expected to have 

primary instance of EMS at DC1 and secondary instance 

at DC2, both will monitor devices of DC1 & DC2?

Please clarify.

Duplicate query

430 General Query How many end user are expected to access help desk 

application? This information is required for hardware 

sizing. 

Refer RFP

431

Vol 1 Definitions and 

Abbreviations 

(2(16)/10)

“Updates” means but is not limited to a minor 

change, Modification, Customization made to 

the Software by SI or OEM so as to incorporate 

‘bug fixes’, or improve the existing technology, 

features or functionality.

Bidder requests modification: -

“Updates” means but is not limited to a minor change, 

Modification, Customization made to the Software by 

SI or OEM so as to incorporate ‘bug fixes’, or improve 

the existing technology, features or functionality.

No Change.
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432

Application Software 

Maintenance and 

support services 

(13.8.2/64) 

(Vol 1)

The SI shall be required to provide operational & 

maintenance services for Solution including, but 

not limited to, production monitoring, 

troubleshooting & addressing the functionality, 

availability & performance issues, implementing 

any system change requests, addressing the 

incidents/problems raised by the users (via IT 

Helpdesk) for problems/bugs in the application 

etc.

The SI shall keep the application software in 

good working order; meeting the requirements 

defined by the DAD from time to time based on 

functional, administrative or legislative priorities, 

perform any changes and upgrades to 

applications as requested by the DAD.

Bidder requests modification: -

The SI shall be required to provide operational & 

maintenance services for Solution including, but not 

limited to, consisting of production monitoring, 

troubleshooting & addressing the functionality, 

availability & performance issues, implementing any 

system change requests, addressing the 

incidents/problems raised by the users (via IT 

Helpdesk) for problems/bugs in the application etc.

The SI shall keep the application software in good 

working order; meeting the requirements defined by 

the DAD from time to time based on functional, 

administrative or legislative priorities, perform any 

changes and upgrades to applications as requested by 

the DAD.

No Change.
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433

Application Software 

Maintenance and 

support services 

(13.8.2/65) (Vol 1)

It is clarified that changes in software, hardware 

and other infrastructure required as a result of 

any administrative, policy changes in the DAD 

processes, Changes in Pension Rules, Pension 

Revisions and workflow shall not constitute 

change of ‘Scope of Work’ and need to be 

undertaken by SI at no additional cost to DAD.

q) Any changes/upgrades to the software 

performed during the operations & maintenance 

phase shall be subjected to the integrated 

testing by the SI to ensure that the changes 

implemented in the system meets the desired 

and specified requirements of the department 

and doesn’t impact any other function of the 

system. SI shall provide a staging environment 

for testing of changes/ updates/ patches before

applying them on production environment.

Bidder requests modification: -

It is clarified that changes in software, hardware and 

other infrastructure required as a result of any 

administrative, policy changes in the DAD processes, 

Changes in Pension Rules, Pension Revisions and 

workflow shall not constitute change of ‘Scope of 

Work’ and need to be undertaken by SI at no additional 

cost to DAD.

q) Any changes/upgrades to the software performed 

during the operations &

maintenance phase shall be subjected to the 

integrated testing by the SI to ensure that the changes 

implemented in the system meets the desired and 

specified requirements of the department and doesn’t 

impact any other function of the system. SI shall 

provide a staging environment for testing of changes/ 

updates/ patches before applying them on production 

environment.

No Change.

434

Warranty for IT 

Hardware 

(13.8.4/67)

d) SI shall provide the performance warranty in 

respect of performance of the installed hardware 

and software to meet the performance 

requirements and service levels in the RFP.

Bidder requests deletion of the clause. No Change.
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435 Warranty for IT 

Hardware 

(13.8.4/68)

As per RFP The extended warranty period is still embedded in Vol 

III of the RFP.

No Change.

436

Antivirus Solution 

Management 

(13.8.12/75)

b) Guarding the systems against virus, malware, 

spyware and spam infections using the latest 

Anti-virus suites which include anti-malware, anti-

spyware and anti-spam solution for each Server 

Antivirus version and its upgrades. The Anti-virus 

suite and updates will have to be provided by the 

SI at regular intervals as and when the new 

signatures are released by the OEM (centralized 

updates for all connected client machines). The 

cost of the software suite shall also be 

mentioned in the commercial bid. The SI for the 

purpose of support on new upgrades & patches 

shall have a back to back arrangement with the 

OEM from whom the software suite is 

purchased. The copy of the same shall be 

submitted to DAD.

c) The SI shall have the back to back agreement 

with 24/7 premier support with antivirus OEM, 

which shall ensure that any critical issues w.r.t. 

virus/antivirus are addressed within the 24 hrs.

d) The copy of such agreement shall be provided 

by the SI to the DAD. Such agreement shall be 

valid throughout the agreement period.

Bidder requests modification: -

b) Guarding the systems against virus, malware, 

spyware and spam infections using the latest Anti-virus 

suites which include anti-malware, anti-spyware and 

anti-spam solution for each Server Antivirus version 

and its upgrades. The Anti-virus suite and updates will 

have to be provided by the SI at regular intervals as and 

when the new signatures are released by the OEM 

(centralized updates for all connected client machines). 

The cost of the software suite shall also be mentioned 

in the commercial bid. The SI for the purpose of 

support on new upgrades & patches shall have a back 

to back arrangement with the OEM from whom the 

software suite is purchased. The copy of the same shall 

be submitted to DAD.

c) The SI shall have the back to back agreement with 

24/7 premier support with antivirus OEM, which shall 

ensure that any critical issues w.r.t. virus/antivirus are 

addressed within the 24 hrs.

d) The copy of such agreement shall be provided by the 

SI to the DAD. Such agreement shall be valid 

throughout the agreement period.

No Change.
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437

Change Request 

(13.9/80)

1. Any configuration, performance tuning, 

mitigation of any observation during annual/ 

periodical audits, changes required to 

accommodate patches, upgrades etc. which are 

required for the operation of the project shall 

not qualify as change request.

2. The functional requirements given in 

Annexure A to Vol I are indicative only and not 

exhaustive in any manner and/or kind and/or 

form. The bidder by responding is deemed to 

have understood and agreed that the 

requirements are subject to change at sole 

discretion of DAD and will be finalized during 

Software Requirement Specification till Go-live. 

Failure to comply with may invite forfeiture of 

‘Performance Bank Guarantee’ and any other 

terms and conditions of RFP.

3. After SRS Sign off, any changes till go-live & 

operations phase, (e.g. new functionalities, 

improvement in execution time, performance 

tuning, etc.) and which were not there in base 

line will not qualify as change request. The 

bidder will implement such changes in the 

solution required at no additional cost to DAD. 

However such changes deemed necessary post 

sign-off of documents (SRS, design document) 

will be capped at 10% of the man month effort of 

CPP application.

Bidder requests modification: -

1. Any configuration, performance tuning, mitigation of 

any observation during annual/ periodical audits, 

changes required to accommodate patches, upgrades 

etc. which are required for the operation of the project 

shall not qualify as change request.

2. The functional requirements given in Annexure A to 

Vol I are indicative only and not exhaustive in any 

manner and/or kind and/or form. The bidder by 

responding is deemed to have understood and agreed 

that the requirements are subject to change on mutual 

agreement of both parties at sole discretion of DAD 

and will be finalized during Software Requirement 

Specification till Go-live. Failure to comply with may 

invite forfeiture of ‘Performance Bank Guarantee’ and 

any other terms and conditions of RFP.

3. After SRS Sign off, any changes till go-live & 

operations phase, (e.g. new functionalities, 

improvement in execution time, performance tuning, 

etc.) and which were not there in base line will not 

qualify as change request. The bidder will implement 

such changes in the solution required at no additional 

cost to DAD. However such changes deemed necessary 

post sign-off of documents (SRS, design document) will 

be capped at 10% of the man month effort of CPP 

application.

No Change.
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438

Vol 2  Earnest 

Money Deposit 

(2.3/8)

The bid security of all unsuccessful bidders will 

be returned by CGDA at the earliest either after 

expiry of the final bid validity or within 30 day 

after award of the contract to the successful 

bidder.

The EMD may be forfeited:

a) If a bidder withdraws its bid during the period 

of bid validity.

b) In case of a successful bidder, if the bidder 

fails to sign the contract in accordance with this 

RFP.

Bidder requests modification: -

The bid security of all unsuccessful bidders will be 

returned by CGDA at the earliest either after expiry of 

the final bid validity or within 30 day after award of the 

contract to the successful bidder.

The EMD may be forfeited:

a) If a bidder withdraws its bid during the period of bid 

validity.

b) In case of a successful bidder, if the bidder fails to 

sign the contract on mutually agreed terms and 

conditions in accordance with this RFP.

No Change.

439

Vol 2  Late Bids 

(2.14/14)

CGDA reserves the right to modify and amend 

any of the above-stipulated condition/criterion 

depending upon project priorities vis-à-vis 

urgent commitments.

Bidder requests modification: -

CGDA reserves the right to modify and amend any of 

the above-stipulated condition/criterion till the last 

date of submission of the bid depending upon project 

priorities vis-à-vis urgent commitments.

No Change.

440

Vol 2  Bid Opening 

Session (2.17/15)

The Proposal Evaluation Committee reserves the 

right to reject any or all proposals on the basis of 

any deviations.

Bidder requests modification: -

The Proposal Evaluation Committee reserves the right 

to reject any or all proposals on the basis of any 

deviations which are not expressly carved out as 

deviations by the bidder.

No Change.

Page 146 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

441

Vol 2  Evaluation 

Process (2.18/16)

Initial Bid scrutiny will be held by the Tender 

Evaluation Committee and incomplete details as 

given below will be treated as non-responsive, if 

Proposals :

a) Are not submitted in as specified in the RFP 

document

b) Received without the Letter of Authorization 

(Power of Attorney)

c) Are found with suppression of details

d) With incomplete information, subjective, 

conditional offers and partial offers submitted

e) Submitted without the documents requested 

in the checklist

f) Have non-compliance of any of the clauses 

stipulated in the RFP

g) With lesser validity period

CGDA will prepare a list of responsive bidders, 

who comply with all the Terms and Conditions of 

the Tender. All eligible bids will be considered for 

further evaluation by a Committee according to 

the Evaluation process defined in this RFP 

document. The decision of the Committee will be 

final in this regard.

Bidder requests modification: -

Initial Bid scrutiny will be held by the Tender Evaluation 

Committee and incomplete details as given below will 

be treated as non-responsive, if Proposals :

a) Are not submitted in as specified in the RFP 

document

b) Received without the Letter of Authorization (Power 

of Attorney)

c) Are found with intentional suppression of details

d) With incomplete information, subjective, conditional 

offers and partial offers submitted

e) Submitted without the documents requested in the 

checklist

f) Have non-compliance of any of the clauses stipulated 

in the RFP

g) With lesser validity period

CGDA will prepare a list of responsive bidders, who 

comply with materially with all the Terms and 

Conditions of the Tender. All eligible bids will be 

considered for further evaluation by a Committee 

according to the Evaluation process defined in this RFP 

document. The decision of the Committee will be final 

in this regard.

No Change.
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442

Vol 2  

Acknolwedgement 

of understanding of 

terms (2.21/18)

By submitting a proposal in response to this RFP, 

the bidder shall be deemed to acknowledge that 

he is in agreement with the terms and conditions 

of the RFP and the procedures adopted for 

bidding & evaluation of the responses of the 

bidders

Bidder requests modification: -

By submitting a proposal in response to this RFP, the 

bidder shall be deemed to acknowledge that he is in 

agreement with the terms and conditions of the RFP 

except those for which deviations have been 

submitted by the bidder and the procedures adopted 

for bidding & evaluation of the responses of the 

bidders

No Change.
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443

Vol 2  

Disqualification(2.23

/19)

2. Non-compliance to the conditions of the 

bidding process

f) The bidder qualifies their bid with their own 

conditions or assumptions

4. Inability to respond in accordance with the 

bidding guidelines

a) The successful bidder, invited to sign the 

agreement qualifies the letter of acceptance of 

the agreement with its own conditions.

b) The successful bidder fails to deposit the 

Performance Bank Guarantee in 15 days ( as per 

the section 4.4) or fails to enter into an contract 

within 30 days of the date of issue of letter of 

intent or within such extended period, as may be 

specified by CGDA.

c) “Unfair trade” practices means supply of 

goods (computer hardware, software, printers, 

networking equipment, etc.) different from what 

is mentioned in the bid documents, and includes 

change of parts/components, use of 

refurbished/repaired/substandard/ duplicate 

parts instead of genuine new parts or change the 

specifications and/or make of the company for 

which the supply order was given by Purchaser.

Bidder requests modification: -

2. Non-compliance to the conditions of the bidding 

process

f) The bidder qualifies their bid with their own 

conditions or assumptions

4. Inability to respond in accordance with the bidding 

guidelines

a) The successful bidder, invited to sign the agreement 

qualifies the letter of acceptance of the agreement 

with its own conditions despite deviations submitted 

by the bidder being adequately considered by CGDA.

b) The successful bidder fails to deposit the 

Performance Bank Guarantee in 15 days after signing 

the contract ( as per the section 4.4) or fails to enter 

into an contract on mutually agreed terms and 

conditions within 30 days of the date of issue of letter 

of intent or within such extended period, as may be 

specified by CGDA.

c) “Unfair trade” practices means intentionally 

supplying supply of goods (computer hardware, 

software, printers, networking equipment, etc.) 

competely different from what is mentioned in the bid 

documents, and includes change of parts/components, 

use of refurbished/repaired/substandard/ duplicate 

parts instead of genuine new parts or change the 

No Change.
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444

Vol 2  Right to the 

Content of the 

Proposal (2.26/21)

All proposals and accompanying documentation 

of the Technical proposal will become the 

property of CGDA and will not be returned after 

opening of the Technical proposals. The 

commercial proposals that are not opened will 

be returned to the bidders. CGDA is not 

restricted in its rights to use or disclose any or all 

of the information contained in the proposal to 

experts/ consultants engaged in the evaluation 

of bid responses and can do so without 

compensation to the bidders. CGDA shall not be 

bound by any language used by the bidder in the 

proposal indicating the confidentiality of the 

proposal or any other restriction on its use or 

disclosure.

Bidder requests modification: -

All proposals and accompanying documentation of the 

Technical proposal will become the property of CGDA 

and will not be returned after opening of the Technical 

proposals. The commercial proposals that are not 

opened will be returned to the bidders. CGDA is not 

restricted in its rights to use or disclose any or all of the 

information contained in the proposal to experts/ 

consultants engaged in the evaluation of bid responses 

and can do so without compensation to the bidders. 

CGDA shall not be bound by any language used by the 

bidder in the proposal indicating the confidentiality of 

the proposal or any other restriction on its use or 

disclosure. However, CGDA shall be bound by the 

confidentiality provisions expressly mentioned by the 

bidder in their proposal.

No Change.
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445

Vol 2  Pre-

Qualification (PQ) 

Criteria (3.1(1)/22)

h) The sole responsibility under the contract 

would be that of the lead partner only. CGDA 

shall only correspond and hold the lead partner 

responsible for the execution of the project. i. 

The lead bidder will be liable for the entire scope 

of work and risks involved thereof ii. Liability of 

non-lead bidder is in the scope of work for which 

they are responsible, along with the lead bidder 

(the lead bidder still carries the liability for the 

entire scope of work)

Bidder requests modification: -

h) The sole responsibility under the contract would be 

that of the lead partner only. CGDA shall only 

correspond and hold the lead partner responsible for 

the execution of the project. i. The lead bidder will be 

liable for the entire scope of work and risks involved 

thereof ii. Liability of non-lead bidder shall be 

restricted only to the is in the scope of work for which 

they are responsible, along with the lead bidder (the 

lead bidder still carries the liability for the entire scope 

of work)

No Change.
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446

Vol 2 Technical 

Proposal Guidelines 

(3.2.1/27)

2. Bidders declared to be ineligible to participate 

for unsatisfactory past performance, corrupt, 

fraudulent or any other unethical business 

practices by CGDA, shall not be eligible.

3. Bidders whose EMD was forfeited by CGDA 

serious/grave grounds i.e. submission of 

false/forged/tampered/ fabricated/ manipulated 

documents/information at any occasion during 

last five years from the date of issue of RFP, shall 

not qualify.

4. Breach of general or specific instructions for 

bidding, general and special conditions of 

contract with the Government of India in the 

past 5 years may make a firm ineligible to 

participate in the bidding process.

Bidder requests modification: -

Bidders who are, as on the date of submission of the 

bid, declared to be ineligible to participate for 

unsatisfactory past performance, corrupt, fraudulent or 

any other unethical business practices by CGDA, shall 

not be eligible to participate for this opportunity.

3. Bidders whose EMD was forfeited by CGDA on 

serious/grave grounds i.e. submission of 

false/forged/tampered/fabricated/manipulated 

documents/information at any occasion during last five 

years from the date of issue of RFP, shall not qualify for 

the current tender process.

4. Breach of general or specific instructions for bidding, 

general and special conditions of contract with the 

Government of India in the past 5 years may make a 

firm ineligible to participate in the bidding process.

No Change.
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447

Vol 2 Technical 

Proposal Guidelines 

(3.2.1/29)

13. While the bidder has the freedom in making 

any assumptions about the processes and 

functions of CGDA while interpreting the details 

given in this RFP, such assumptions cannot be 

the basis for any bargaining or different 

interpretation during the execution of the 

project. CGDA interpretation shall be final and 

binding on all the bidders. The assumptions 

made by the bidder shall not have any impact on 

the commercial bid submitted.

14. CGDA retains the right of the final say in the 

interpretation of the scope of the Project in 

terms of the interpretation of the functions and 

processes of CGDA, as listed in this RFP.

15. Since a process can be described in different 

manners, the bidder should clearly understand 

that any possible variations in the processes 

during the Business Design phase from the way 

they are specified in this RFP should not be 

considered as deviations or extensions to the 

original process specifications.

Bidder requests modification: -

13. While the bidder has the freedom in making any 

assumptions about the processes and functions of 

CGDA while interpreting the details given in this RFP, 

such assumptions cannot be the basis for any 

bargaining or different interpretation during the 

execution of the project. CGDA interpretation shall be 

final and binding on all the bidders. The assumptions 

made by the bidder shall not have any impact on the 

commercial bid submitted.

14. CGDA retains the right of the final say in the 

interpretation of the scope of the Project in terms of 

the interpretation of the functions and processes of 

CGDA, as listed in this RFP.

15. Since a process can be described in different 

manners, the bidder should clearly understand that any 

possible variations in the processes during the Business 

Design phase from the way they are specified in this 

RFP should not be considered as deviations or 

extensions to the original process specifications.

No Change.
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448

Vol 2 Commercial 

Proposal Guidelines 

(3.3.1/43)

8. The Infrastructure proposed by the bidder 

must address the functional and technical 

requirements as stated in this RFP. The bidder 

shall be solely responsible for any financial 

implications on items not quoted in the proposal 

and which are required for implementation and 

operationalization of the Project.

9. CGDA reserves the right to procure the 

components/services listed in this RFP in whole 

or in part. The payment by CGDA to the SI shall 

be made only against the actual services availed 

by CGDA.

10. In case CGDA wish to procure any additional 

quantity/services 

(hardware/software/manpower) for this project, 

the unit rate provided by the bidder shall be 

taken into account as per repeat order clause of 

the RFP.

Bidder requests modification: -

8. The Infrastructure proposed by the bidder must 

address the functional and technical requirements as 

stated in this RFP. The bidder shall be solely 

responsible for any financial implications on items not 

quoted in the proposal and which are required for 

implementation and operationalization of the Project.

9. CGDA reserves the right to procure the 

components/services listed in this RFP in whole or in 

part. The payment by CGDA to the SI shall be made 

only against the actual services availed by CGDA.

10. In case CGDA wish to procure any additional 

quantity/services (hardware/software/manpower) for 

this project, the unit rate provided by the bidder shall 

be taken into account as per repeat order clause of the 

RFP.

No Change.

449
Commercial 

Proposal Guidelines 

(3.3.1/45)

25. Any conditional bid would be rejected Bidder requests modification: -

25. Any conditional bid would be rejected

No Change.
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450

Commercial 

Proposal Guidelines 

(3.3.1/46)

No adjustment of the price quoted in the 

Commercial proposal shall be made on account 

of any variations in costs of labour and materials, 

currency exchange fluctuations with 

international currency or any other cost 

component affecting the total cost in fulfilling 

the obligations under the agreement. No clauses 

for price fluctuations due to fluctuation of the 

Indian currency against any of foreign currency 

will be accepted during the period of the 

agreement.

No adjustment of the price quoted in the Commercial 

proposal shall be made on account of any variations in 

costs of labour and materials, currency exchange 

fluctuations with international currency or any other 

cost component affecting the total cost in fulfilling the 

obligations under the agreement. No clauses for price 

fluctuations due to fluctuation of the Indian currency 

against any of foreign currency will be accepted 

during the period of the agreement.

No Change.

451

Commercial 

Proposal Guidelines 

(3.3.1/46)

30. All costs incurred due to delay of any sort, 

due to the reasons attributable to the bidder, 

shall be borne by the bidder.

Bidder requests modification: -

30. All costs incurred due to delay of any sort, due to 

the reasons attributable solely to the bidder, shall be 

borne by the bidder.

No Change.

452

Commercial 

Proposal Guidelines 

(3.3.1/46)

31. CGDA reserves the right to ask the bidder to 

submit proof of payment against any of the 

taxes, duties, levies indicated within specified 

time frames.

32. CGDA reserves the right to ask the bidder to 

submit analysis of rate and data sheet for the 

rates quoted in the Commercial bid by the bidder

32. CGDA reserves the right to ask the bidder to 

submit analysis of rate and data sheet for the rates 

quoted in the Commercial bid by the bidder

No Change.
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453

Vol 2  Confidentiality 

(3.4/47)

The bidder shall keep the information related to 

this bid as confidential. The bidder shall note 

that the information will be used only for the 

purposes of this bid and shall not be disclosed to 

any third party for any reason whatsoever. The 

bidder and its personnel shall not either during 

the term or after the expiration of this contract, 

disclose any proprietary or confidential 

information relating to the project, services, this 

contract or CGDA business operation without the 

prior consent of CGDA.

Bidder requests modification: -

The bidder shall keep the information related to this 

bid as confidential. The bidder shall note that the 

information will be used only for the purposes of this 

bid and shall not be disclosed to any third party for any 

reason whatsoever. The bidder and its personnel shall 

not either during the term or and upto two (2) years 

after the expiration of this contract, disclose any 

proprietary or confidential information relating to the 

project, services, this contract or CGDA business 

operation without the prior consent of CGDA.

No Change.
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454

Vol 2  Fraud and 

Corrupt Practices 

(3.5(1)/46)

The Bidders/Bidders and their respective 

officers, employees, agents and advisers shall 

observe the highest standard of ethics during the 

Selection Process. Notwithstanding anything to 

the contrary contained in this RFP, the 

Department shall reject a Proposal without being 

liable in any manner whatsoever to the Bidder, if 

it determines that the Bidder has, directly or 

indirectly or through an agent, engaged in 

corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive 

practice (collectively the “Prohibited Practices”) 

in the Selection Process.

In such an event, the Department shall, without 

prejudice to its any other rights or remedies, 

forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated 

compensation and damages payable to the 

Authority for, inter alia, time, cost and effort of 

the Authority, in regard to the RFP, including 

consideration and evaluation of such Bidder’s 

Proposal.

Bidder requests modification: -

The Bidders/Bidders and their respective officers, 

employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in 

this RFP, the Department shall reject a Proposal 

without being liable in any manner whatsoever to the 

Bidder, if a court of competent jurisdiction it 

determines that the Bidder has, directly or indirectly or 

through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable 

practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process.

In such an event, the Department shall, without 

prejudice to its any other rights or remedies, forfeit 

and appropriate the Bid Security or Performance 

Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages 

payable to the Authority for, inter alia, time, cost and 

effort of the Authority, in regard to the RFP, including 

consideration and evaluation of such Bidder’s Proposal.

No Change.
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455

Vol 2  Fraud and 

Corrupt Practices 

(3.5(2)/46)

Without prejudice to the rights of the 

Department under Clause above and the rights 

and remedies which the Department may have 

under the LOI or the Agreement, if an Bidder or 

Systems Implementation Agency, as the case 

may be, is found by the Authority to have 

directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during 

the Selection Process, or after the issue of the 

LOI or the execution.....

Bidder requeests modification: -

Without prejudice to the rights of the Department 

under Clause above and the rights and remedies which 

the Department may have under the LOI or the 

Agreement, if an Bidder or Systems Implementation 

Agency, as the case may be, is found by a court of 

competent jurisdiction the Authority to have directly 

or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice 

during the Selection Process, or after the issue of the 

LOI or the execution....

Bidder also requests Customer to define the term 

'Conflict of Interest'.

No Change.

456

Vol 2  Notification of 

Award (4.2/49)

The notification of award will constitute the 

formation of the contract. Upon the successful 

bidder's furnishing of Performance Bank 

Guarantee, CGDA will notify each unsuccessful 

bidder and return their EMD.

Bidder requests modification: -

The notification of award will constitute the formation 

of the contract. Upon the successful bidder's furnishing 

of Performance Bank Guarantee, CGDA will notify each 

unsuccessful bidder and return their EMD.

No Change.
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457

Vol 2  Signing of 

Contract (4.3/50)

c) Notwithstanding any delay in signing of 

agreement, upon acceptance of letter of intent 

the bidder shall commence work on the project.

e) CGDA does not commit to buy all the items in 

the quoted price for which pricing has been 

sought. Out of the various priced items of the 

Commercial proposal, CGDA will have the option 

and the right to buy any combination of services 

or items. The priced items which CGDA intends 

to buy will be included in the commercial 

agreement with the successful bidder.

f) During the period of the agreement, CGDA 

could buy any of those items which are not 

included in the agreement and which are part of 

the quoted price of the bidder. CGDA will have 

the right to buy those services at the same rate 

for which the bidder was selected as the 

successful bidder. The Price quote for all the 

services indicated in the quote will be valid for 

the complete period of agreement

Bidder requests modification: -

c) Notwithstanding any delay in signing of agreement, 

upon acceptance of letter of intent the bidder shall 

commence work on the project.

e) CGDA does not commit to buy all the items in the 

quoted price for which pricing has been sought. Out 

of the various priced items of the Commercial 

proposal, CGDA will have the option and the right to 

buy any combination of services or items. The priced 

items which CGDA intends to buy will be included in 

the commercial agreement with the successful bidder.

f) During the period of the agreement, CGDA could 

buy any of those items which are not included in the 

agreement and which are part of the quoted price of 

the bidder. CGDA will have the right to buy those 

services at the same rate for which the bidder was 

selected as the successful bidder. The Price quote for 

all the services indicated in the quote will be valid for 

the complete period of agreement

No Change.
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458

Vol 2  Integrity Pact 

(4.4/51)

The Integrity Pact Bank Guarantee (IPBG) shall be 

valid up to and including 45 days after the 

validity of commercial offer. However, bidders 

will be required to extend the Integrity Pact Bank 

Guarantee, as and when required by the buyer. 

In the case of the successful bidder, validity of 

the Integrity Pact Bank Guarantee will be 

extended up to the satisfactory completion of 

the contract. Integrity Pact Bank Guarantee shall 

be returned promptly in case of unsuccessful 

bidders.

Bidder requests modification: -

The Integrity Pact Bank Guarantee (IPBG) shall be valid 

up to and including 45 days after the validity of 

commercial offer. However, bidders will be required to 

extend the Integrity Pact Bank Guarantee, as and when 

required by the buyer. In the case of the successful 

bidder, validity of the Integrity Pact Bank Guarantee 

will be extended up to the satisfactory completion of 

the contract. Integrity Pact Bank Guarantee shall be 

returned within seven (7) days of the declaration of 

the promptly in case of unsuccessful bidders.

No Change.
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459

Vol 2  Performance 

Guarantee (4.5/51)

The CGDA will require the selected bidder to 

provide a Performance Bank Guarantee, within 

15 days from the Notification of award, for a 

value equivalent to 10% of the total cost of the 

bid value.

The Performance Guarantee shall be kept valid 

till completion of the project and Warranty 

period. The Performance Guarantee shall contain 

a claim period of three months from the last 

date of validity. The selected bidder shall be 

responsible for extending the validity date and 

claim period of the Performance Guarantee as 

and when it is due on account of non-completion 

of the project and Warranty period.

Bidder requests modification: -

The CGDA will require the selected bidder to provide a 

Performance Bank Guarantee, within 15 days from the 

date of signing of the contract Notification of award, 

for a value equivalent to 10% of the total cost of the 

bid value.

The Performance Guarantee shall be kept valid till 

completion of the project and Warranty period. The 

Performance Guarantee shall contain a claim period of 

three months from the last date of validity. The 

selected bidder shall be responsible for extending the 

validity date and claim period of the Performance 

Guarantee as and when it is due on account of non-

completion of the project and Warranty period, 

provided such completion of the project and/or 

Warranty period is attributable solely to the selected 

bidder.

No Change.
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460

Vol 2  Failure to 

agree with the terms 

and conditions of 

the RFP (4.7/52)

Failure of the successful bidder to agree with the 

Draft Legal Agreement and Terms & Conditions 

of the RFP shall constitute sufficient grounds for 

the annulment of the award, in which event 

CGDA may award the contract to the next best 

value bidder or call for new proposals from the 

interested bidders.

Bidder requests modification: -

Except for the provisions for which deviations have 

been submitted by the bidder, Ffailure of the 

successful bidder to agree with all other provisions 

constituting the Draft Legal Agreement and Terms & 

Conditions of the RFP shall constitute sufficient 

grounds for the annulment of the award, in which 

event CGDA may award the contract to the next best 

value bidder or call for new proposals from the 

interested bidders.

No Change.

461

Vol 2  Bespoke 

Development 

(4.9.2/53)

Subject to the provisions of next two Clauses, the 

IPR rights for any bespoke development done 

during the implementation of the Project will lie 

with CGDA. Source code along with all the 

documentation during all the project phases 

shall be handed over periodically/on demand to 

CGDA.

Bidder requests modification: -

Subject to the provisions of next two Clauses, the IPR 

rights for any bespoke development done during the 

implementation of the Project will lie with CGDA. 

Source code along with all the documentation during 

all the project phases shall be handed over 

periodically/on demand to CGDA.

No Change.
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462

Vol 2  Infringement 

of Intellectual 

Property Rights 

(4.9.5 (1),52)

SI confirms that there shall be no infringement of 

any patent or intellectual & industrial property 

rights as per the applicable laws of relevant 

jurisdictions, having requisite competence, in 

respect of the Assets or any part thereof, 

supplied under this Agreement. SI shall 

indemnify the CGDA against all cost/claims/legal 

claims/liabilities arising from third party claim at 

any time on account of the infringement or 

unauthorised use of patent or intellectual & 

industrial property rights of any such parties, 

whether such claims arise in respect of 

manufacture or use. Without prejudice to the 

aforesaid indemnity, SI shall be responsible for 

the completion of the development and 

uninterrupted use of such Asset or any part 

thereof by the CGDA and persons authorised by 

the CGDA, irrespective of the fact of claims of 

infringement of any or all the rights mentioned 

above.

Bidder requests modification: -

SI confirms that there shall be no infringement of any 

patent or intellectual & industrial property rights as per 

the applicable laws of relevant jurisdictions, having 

requisite competence, in respect of the Assets or any 

part thereof, supplied under this Agreement. SI shall 

indemnify the CGDA against all cost/claims/legal 

claims/liabilities arising from third party claim at any 

time on account of the infringement or unauthorised 

use of patent or intellectual & industrial property rights 

of any such parties, whether such claims arise in 

respect of manufacture or use. Without prejudice to 

the aforesaid indemnity, SI shall be responsible for the 

completion of the development and uninterrupted use 

of such Asset or any part thereof by the CGDA and 

persons authorised by the CGDA, irrespective of the 

fact of claims of infringement of any or all the rights 

mentioned above.

No Change.
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463

Vol 2  Bid Covering 

Letter (1.4,59)

3. We agree for unconditional acceptance of all 

the terms and conditions set out in the RFP 

document and also agree to abide by this tender 

response for a period of SIX MONTHS from the 

last date of submission of bids/proposal.

4. We confirm that the information contained in 

this response or any part thereof, including its 

exhibits, and other documents and instruments 

delivered or to be delivered to CGDA is true, 

accurate, verifiable and complete. This response 

includes all information necessary to ensure that 

the statements therein do not in whole or in part 

mislead the department in its short-listing 

process.

5. Subject to us being the successful bidder, until 

a formal agreement is prepared and executed, 

this bid response, together with your written 

acceptance thereof in your notification of award, 

shall constitute a binding agreement between 

us.

6. We, the bidder, would like to confirm that the 

proposed solution components 

(hardware/software,etc.):

a) Comply to the requirements of this RFP and

b) Have been sized to meet the requirements of 

this RFP

c) If during the implementation of the CPP 

solution at CGDA, it is found that any of the 

Bidder requests modification: -

3. Except for the terms and conditions for which 

deviations have been submitted by us forming an 

integral part of our proposal, Wwe agree for 

unconditional acceptance of all the other terms and 

conditions set out in the RFP document and also agree 

to abide by this tender response for a period of SIX 

MONTHS from the last date of submission of 

bids/proposal.

4. We confirm that the information contained in this 

response or any part thereof, including its exhibits, and 

other documents and instruments delivered or to be 

delivered to CGDA is true, accurate, verifiable and 

complete to the best of our knowledge and belief. This 

response includes all information necessary to ensure 

that the statements therein do not in whole or in part 

mislead the department in its short-listing process.

5. Subject to us being the successful bidder, until a 

formal agreement is prepared and executed, this bid 

response, together with your written acceptance 

thereof in your notification of award, shall constitute a 

binding agreement between us.

6. We, the bidder, would like to confirm that the 

proposed solution components 

(hardware/software,etc.):

a) Comply to the mutually agreed requirements of this 

RFP and

No Change.
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464

Vol 2 Undertaking of 

not being blacklisted 

(1.7.9.1/77)

We confirm that our company is not blacklisted 

in any manner whatsoever by any State 

Government, Central Government or any other 

Public sector undertaking or a Corporation or any 

other Autonomous organization of Central or 

State Government as on Bid submission date.

Bidder requests modification: -

We confirm that our company is not blacklisted in any 

manner whatsoever by any State Government, Central 

Government or any other Public sector undertaking or 

a Corporation or any other Autonomous organization 

of Central or State Government as on Bid submission 

date.

No Change.
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465

Vol 2  Undertaking 

on Patent Rights 

(1.7.9.2/78)

1. I/We as Service Provider (SP) do hereby 

undertake that none of the deliverables being 

provided by us is infringing on any patent or 

intellectual and industrial property rights as per 

the applicable laws of relevant jurisdictions 

having requisite competence.

2. I/We also confirm that there shall be no 

infringement of any patent or intellectual and 

industrial property rights as per the applicable 

laws of relevant jurisdictions having requisite 

competence, in respect of the equipment’s, 

systems or any part thereof to be supplied by us. 

We shall indemnify CGDA against all 

cost/claims/legal claims/liabilities arising from 

third party claim in this regard at any time on 

account of the infringement or unauthorized use 

of patent or intellectual and industrial property 

rights of any such parties, whether such claims 

arise in respect of manufacture or use. Without 

prejudice to the aforesaid indemnity, we shall be 

responsible for the completion of the supplies 

including spares and uninterrupted use of the 

equipment and/or system or any part thereof to 

CGDA and persons authorized by CGDA, 

irrespective of the fact of claims of infringement 

of any or all the rights mentioned above.

3. If it is found that it does infringe on patent 

rights, I/We absolve CGDA of any legal action.

Bidder requests modification: -

1. I/We as Service Provider (SP) do hereby undertake 

that none of the deliverables being provided by us is 

infringing on any patent or intellectual and industrial 

property rights as per the applicable laws of relevant 

jurisdictions having requisite competence.

2. I/We also confirm that there shall be no 

infringement of any patent or intellectual and industrial 

property rights as per the applicable laws of relevant 

jurisdictions having requisite competence, in respect of 

the equipment’s, systems or any part thereof to be 

supplied by us. We shall indemnify CGDA against all 

cost/claims/legal claims/liabilities arising from third 

party claim in this regard at any time on account of the 

infringement or unauthorized use of patent or 

intellectual and industrial property rights of any such 

parties, whether such claims arise in respect of 

manufacture or use. Without prejudice to the aforesaid 

indemnity, we shall be responsible for the completion 

of the supplies including spares and uninterrupted use 

of the equipment and/or system or any part thereof to 

CGDA and persons authorized by CGDA, irrespective of 

the fact of claims of infringement of any or all the 

rights mentioned above.

3. If it is found that it does infringe on patent rights, 

I/We absolve CGDA of any legal action.

No Change.
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466

Vol 2  Underraking 

on No Conflict of 

Interest (1.7.9.3/79)

1. I/We as Service Provider (SP) do hereby 

undertake that there is absence of, actual or 

potential conflict of interest on the part of the SP 

or any prospective subcontractor due to prior, 

current, or proposed contracts, engagements, or 

affiliations with CGDA.

2. I/We also confirm that there are no potential 

elements (time frame for service delivery, 

resource, financial or other) that would adversely 

impact the ability of the SP to complete the 

requirements as given in the RFP. We undertake 

and agree to indemnify and hold CGDA harmless 

against all claims, losses, damages, costs, 

expenses, proceeding fees of legal advisors (on a 

reimbursement basis) and fees of other 

professionals incurred (in the case of legal fees & 

fees of professionals, reasonably) by CGDA 

and/or its representatives, if any such conflict 

arises later.

Bidder requests modification: -

1. I/We as Service Provider (SP) do hereby undertake 

that there is absence of, actual or potential conflict of 

interest on the part of the SP or any prospective 

subcontractor  due to prior, current, or proposed 

contracts, engagements, or affiliations with CGDA .

2. I/We also confirm that there are no potential 

elements (time frame for service delivery, resource, 

financial or other) that would adversely impact the 

ability of the SP to complete the requirements as given 

in the RFP. We undertake and agree to indemnify and 

hold CGDA harmless against all claims, losses, damages, 

costs, expenses, proceeding fees of legal advisors (on a 

reimbursement basis) and fees of other professionals 

incurred (in the case of legal fees & fees of 

professionals, reasonably) by CGDA and/or its 

representatives, if any such conflict arises later.

No Change.

Page 167 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

467

Vol 2 Undertaking 

on Deliverables 

(1.7.9.8/84)

3. We also understand that the acceptance, 

approval and sign-off of the deliverables by us 

will be done by CGDA or CGDA nominated 

agency. We understand that while all efforts 

shall be made to accept and convey the 

acceptance of each deliverable in accordance 

with the project schedule, no deliverable will be 

considered accepted until a specific written 

communication to that effect is made by CGDA.

Bidder requests modification: -

3. We also understand that the acceptance, approval 

and sign-off of the deliverables by us will be done by 

CGDA or CGDA nominated agency. We understand that 

while all efforts shall be made to accept and convey the 

acceptance of each deliverable in accordance with the 

project schedule, no deliverable will be considered 

accepted until a specific written communication to that 

effect is made by CGDA or until the deliverables are 

deemed to be accepted by CGDA.

No Change.
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468

Vol 2 Undertaking 

on Support to Third 

Party Audits and 

Certification 

(1.7.9.9/85)

1. I/We as Service Provider understand that third 

party audits may be carried out on deliverables, 

processes, applications, infrastructure, and all 

aspects of the project. Also, third party 

certification will also be carried out for the final 

acceptance of each phase in the project.

2. I/We understand that the responsibility to 

ensure successful third party audit and 

certification lies with the Service Provider.

Bidder requests modification: -

1. I/We as Service Provider understand that third party 

audits may be carried out on deliverables, processes, 

applications, infrastructure, and all aspects of the 

project. Also, third party certification will also be 

carried out for the final acceptance of each phase in 

the project. However, it stands clarified that such 

audits shall be carried out at the cost of CGDA and 

shall not include internal cost records or price 

sensitive information of the successful bidder. Such 

audits shall be conducted not more than once every 

twelve (12) months and only after giving a prior 

notice of at least thirty (30) days to the succesful 

bidder.

2. I/We understand that the responsibility to ensure 

successful third party audit and certification lies with 

the Service Provider.

Audits before start of O&M phase, as 

specified in RFP, shall be carried out by 

SI at their cost. However, any third 

party audit after start of O&M phase 

shall be carried out by DAD at their 

cost.
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469

Vol 2  Undertaking 

on Work 

Environment and 

Personnel 

(1.7.9.10/86)

We acknowledge that CGDA has the right to seek 

the replacement of any member of the Project 

team being deployed by us, based on the 

assessment of CGDA that the person in question 

is incompetent to carry out the tasks expected of 

him/her or found that person does not really 

possess the skills /experience/qualifications as 

projected in his/her profile or on the ground of 

security concerns or breach of ethics.

Bidder requests modification: -

We acknowledge that CGDA has the right to seek the 

replacement of any member of the Project team being 

deployed by us, based on the assessment of CGDA that 

the person in question is incompetent to carry out the 

tasks expected of him/her or found that person does 

not really possess the skills /experience/qualifications 

as projected in his/her profile or on the ground of 

security concerns or breach of ethics.

No Change.

470

Vol 2  Undertaking 

on Changes to the 

Contract Clauses 

(1.7.9.11/88)

1. I/We as Service Provider do hereby 

acknowledge that we understand that the 

request for changes to contract clauses and any 

other terms and conditions in the RFP, submitted 

in our proposal as per the RFP are just 

suggestions for change.

2. We understand that it is neither guaranteed 

that these requests for changes will be accepted 

in the final contract nor this process will be 

construed as any commitment from CGDA to 

consider those suggestions.

Bidder requests modification: -

1. I/We as Service Provider do hereby acknowledge 

that we understand that the request for changes to 

contract clauses and any other terms and conditions in 

the RFP, submitted in our proposal as per the RFP are 

just suggestions for change.

2. We understand that it is neither guaranteed that 

these requests for changes will be accepted in the final 

contract nor this process will be construed as any 

commitment from CGDA to consider those suggestions.

No Change.
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471

Vol 2  Undertaking 

on Personnel 

(1.7.9.12/89)

We acknowledge that CGDA has the right to seek 

the replacement of any member of the project 

team being deployed by us, based on the 

assessment of CGDA that the person in question 

is incompetent to carry out the tasks expected of 

him/her or found that person does not really 

possess the skills /experience/qualifications as 

projected in his/her profile or on the ground of 

security concerns or breach of ethics.

Bidder requests modification: -

We acknowledge that CGDA has the right to seek the 

replacement of any member of the Project team being 

deployed by us, based on the assessment of CGDA that 

the person in question is incompetent to carry out the 

tasks expected of him/her or found that person does 

not really possess the skills /experience/qualifications 

as projected in his/her profile or on the ground of 

security concerns or breach of ethics.

No Change.

472

Vol 2 Commercial 

Bid Formats 

(1.8/100)

As per RFP 2. We agree for unconditional acceptance of all the 

terms and conditions in the RFP and also agree to 

abide by this bid response for a period of 180 Days 

from the Tender Due Date.                                                                

5. We understand and agree that assumptions made 

in the bid proposal shall not have any commercial 

implications.                                                                                       

8. Subject to us being the successful bidder, until a 

formal agreement is prepared and executed, this bid 

response, together with your written acceptance 

thereof in your LoI, shall constitute a binding 

agreement between us.

No Change.
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473

Vol 2  Pre Contract 

Integrity Pact 

(1.10/116) - Section 

7 : Previous 

Transgression

The Bidder declares that no previous 

transgression occurred in the last three years 

immediately before signing of this Integrity Pact, 

with any other company in any country in 

respect of any corrupt practices envisaged 

hereunder or with any Public Sector Enterprise in 

India or any Government Department in India 

that could justify bidder’s exclusion from the 

tender process.

Bidder requests modification: -

The Bidder declares that no previous transgression 

occurred in the last three years immediately before 

signing of this Integrity Pact, with any other company in 

any country in respect of any corrupt practices 

envisaged hereunder or with any Public Sector 

Enterprise in India or any Government Department in 

India that could justify bidder’s exclusion from the 

tender process.

No Change.
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474

Vol 2  Pre Contract 

Integrity Pact 

(1.10/117) - Section 

8 : Integrity Pact 

Bank Guarantee

c) In the case of successful bidder a clause would 

also be incorporated in the Article pertaining to 

Performance-cum-Warranty Bond in the 

Purchase Contract that the provisions of 

Sanctions for Violation shall be applicable for 

forfeiture of Performance Bond in case of a 

decision by the Buyer to forfeit the same without 

assigning any reason for imposing sanction for 

violation of this pact.

d) The provisions regarding Sanctions for 

Violation in Integrity Pact include forfeiture of 

Performance-cum-Warranty Bond in case of a 

decision by the Buyer to forfeit the same without 

assigning any reason for imposing sanction for 

violation of Integrity Pact.

Bidder requests modification: -

c) In the case of successful bidder a clause would also 

be incorporated in the Article pertaining to 

Performance-cum-Warranty Bond in the Purchase 

Contract that the provisions of Sanctions for Violation 

shall be applicable for forfeiture of Performance Bond 

in case of a decision by the Buyer to forfeit the same 

without assigning any reason for imposing sanction for 

violation of this pact.

d) The provisions regarding Sanctions for Violation in 

Integrity Pact include forfeiture of Performance-cum-

Warranty Bond in case of a decision by the Buyer to 

forfeit the same without assigning any reason for 

imposing sanction for violation of Integrity Pact.

No Change.
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475

Vol 2  Pre Contract 

Integrity Pact 

(1.10/117) - Section 

10 : Sanctions for 

Violations

ii. The IPBG / Performance-cum-warranty Bond 

shall stand forfeited either fully or partially, as 

decided by the Buyer and the Buyer shall not be 

required to assign any reason therefore.

iv. To recover all sums already paid by the Buyer, 

in case of an Indian Bidder with interest thereon 

at 2% higher than the prevailing Base Rate of SBI, 

and in case of a Bidder from a country other than 

India with interest thereon at 2% higher than the 

LIBOR. If any outstanding payment is due to the 

Bidder from the Buyer in connection with any 

other contract for any other defence stores, such 

outstanding payment could also be utilized to 

recover the aforesaid sum and interest.

v. To encash the advance bank guarantee and 

Performance-cum-Warranty Bond if furnished by 

the Bidder, in order to recover the payments, 

already made by the Buyer, along with interest.

vi. To cancel all or any other Contracts with the 

Bidder.

vii. To debar the Bidder from entering into any 

bid from the Government for India for a 

minimum period of five years, which may be 

further extended at the discretion of the Buyer.

ix. If the Bidder or any employee of the Bidder or 

any person acting on behalf of the Bidder, either 

directly or indirectly, is closely related to any of 

the officers of the Buyer, or alternatively, if any 

Bidder requests modification: -

ii. The IPBG / Performance-cum-warranty Bond shall 

stand forfeited either fully or partially, as decided by 

the Buyer and the Buyer shall not be required to assign 

any reason therefore.

iv. To recover all sums already paid by the Buyer, in 

case of an Indian Bidder with interest thereon at 2% 

higher than the prevailing Base Rate of SBI, and in case 

of a Bidder from a country other than India with 

interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the Bidder from the 

Buyer in connection with any other contract for any 

other defence stores, such outstanding payment could 

also be utilized to recover the aforesaid sum and 

interest.

v. To encash the advance bank guarantee and 

Performance-cum-Warranty Bond if furnished by the 

Bidder, in order to recover the payments, already 

made by the Buyer, along with interest.

vi. To cancel all or any other Contracts with the Bidder.

vii. To debar the Bidder from entering into any bid from 

the Government for India for a maximum minimum 

period of twelve (12) months five years, which may be 

further extended at the discretion of the Buyer.

ix. If the Bidder or any employee of the Bidder or any 

person acting on behalf of the Bidder, either directly or 

indirectly, is closely related to any of the officers of the 

No Change.
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476

Vol 2  Pre Contract 

Integrity Pact 

(1.10/119) - Section 

11 : Fall Clause

a) The Bidder undertakes that he has not 

supplied/is not supplying the similar systems or 

subsystems at a price lower than that offered in 

the present bid in last 2 Years (from the date of 

bid submission) in respect of any other of any 

other project of similar size Ministry/Department 

of the Government of India and if it is found at 

any stage that the similar system of sub-system 

was supplied by the Bidder to any other Ministry 

/ Department of the Government of India at a 

lower price, then that very price, with due 

allowance for elapsed time, will be applicable to 

the present case and the difference in the cost 

would be refunded by the Bidder to the Buyer, if 

the contract has already been concluded.

b) The Bidder shall strive to accord the most 

favoured customer treatment to the Buyer in 

respect of all matters pertaining to the present 

case.

Bidder requests deletion of the entire clause. No Change.
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477

Vol 3 Definitions 

(1.1(3)/15)

“Applicable Laws” includes all applicable 

statutes, enactments, acts of legislature or 

parliament laws, ordinances, rules, by-laws, 

regulations, notifications, guidelines, policies, 

directions, directives and orders of any 

Governmental authority, tribunal, board, court 

or other quasi-judicial authority or other 

governmental restriction or any similar form of 

decision applicable to the relevant Party and as 

may be in effect on the date of execution of this 

Agreement and during the subsistence thereof, 

applicable to the Project.

Bidder requests modification: -

“Applicable Laws” includes all applicable statutes, 

enactments, acts of legislature or parliament laws, 

ordinances, rules, by-laws, regulations, notifications, 

guidelines, policies, directions, directives and orders of 

any Governmental authority, tribunal, board, court or 

other quasi-judicial authority or other governmental 

restriction or any similar form of decision having the 

force of law under Article 13(3) of the Constitution of 

India and applicable to the relevant Party and as may 

be in effect on the date of execution of this Agreement 

and during the subsistence thereof, applicable to the 

Project.

No Change.
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478

Vol 3  Priority of 

Documents (1.5/20)

This Agreement, including its Articles, Schedules 

and Annexures represents the entire agreement 

between the Parties as noted in this Clause. If in 

the event of a dispute as to the interpretation or 

meaning of this Agreement it should be 

necessary for the Parties to refer to documents 

forming part of the bidding process leading to 

this Agreement, then such documents shall be 

relied upon and interpreted in the following 

descending order of priority:

a) This Agreement along with the SLA 

agreement, NDA agreement, Articles, Schedules 

and Annexures;

b) Request for Proposal and Addendum / 

Corrigendum to the Request for Proposal (if any).

c) The Proposal of the System Integrator;

For the avoidance of doubt, it is expressly 

clarified that in the event of a conflict between 

this

Agreement, Annexures / Schedules or the 

contents of the RFP, the terms of this Agreement

shall prevail over the Annexures / Schedules and 

Annexures / Schedules shall prevail over the

contents and specifications of the RFP.

Bidder requests modification: -

This Agreement, including its Articles, Schedules and 

Annexures represents the entire agreement between 

the Parties as noted in this Clause. If in the event of a 

dispute as to the interpretation or meaning of this 

Agreement it should be necessary for the Parties to 

refer to documents forming part of the bidding process 

leading to this Agreement, then such documents shall 

be relied upon and interpreted in the following 

descending order of priority:

a) This Agreement along with the SLA agreement, NDA 

agreement, Articles, Schedules and Annexures;

b) The Proposal of the System Integrator;

bc) Request for Proposal and Addendum / Corrigendum 

to the Request for Proposal (if any).

c) The Proposal of the System Integrator;

For the avoidance of doubt, it is expressly clarified that 

in the event of a conflict between this

Agreement, Annexures / Schedules or the contents of 

the RFP, the terms of this Agreement

shall prevail over the Annexures / Schedules and the 

RFP Annexures / Schedules shall prevail over the

contents and specifications of the RFP.

No Change.
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479

Vol 3  Agreement 

Documents (2.7/25)

In the event of any ambiguity or conflict between 

the Agreement Documents listed above, the 

order of precedence shall be the above 

chronological order in which the Agreement

Documents are listed, provided the Terms of this 

Agreement and Schedules attached thereof take 

precedence over all other documents as listed 

above.

In case of conflict between RFP document, as 

amended, and proposal of SI, the provisions 

mentioned in the RFP document, its annexures, 

addenda and pre-bid clarifications issued for the 

RFP shall prevail.

In case of conflict between RFP document, as 

amended, and proposal of SI, the provisions

mentioned in the RFP document, its annexures, 

addenda and pre-bid clarifications issued

for the RFP shall prevail.

Bidder requests modification: -

In the event of any ambiguity or conflict between the 

Agreement Documents listed above, the order of 

precedence shall be as specifed in Clause 1.5 of this 

Agreement  the above chronological order in which the 

Agreement

Documents are listed, provided the Terms of this 

Agreement and Schedules attached thereof take 

precedence over all other documents as listed above.

In case of conflict between RFP document, as 

amended, and proposal of SI, the provisions mentioned 

in the RFP document, its annexures, addenda and pre-

bid clarifications issued for the RFP shall prevail.

In case of conflict between RFP document, as 

amended, and proposal of SI, the provisions

mentioned in the RFP document, its annexures, 

addenda and pre-bid clarifications issued

for the RFP shall prevail.

No Change.
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480

Vol 3  Interpretation 

of the Scope of Work 

(3.2/27)

1. DAD retains the right of the final say in the 

interpretation of the scope of the Project. The 

possible variations to the processes from the 

way they are specified in the scope of work 

should not be considered as deviations or 

extensions to the original process specifications.

2. Sign-off on the deliverables by DAD does not 

necessarily indicate the complete approval of the 

deliverables. Any gap that is found in a 

deliverable with respect to the above, even after 

the sign-off, will have to be addressed by the SI 

without any additional cost to DAD.

Bidder requests modification: -

1. DAD retains the right of the final say in the 

interpretation of the scope of the Project. The possible 

variations to the processes from the way they are 

specified in the scope of work should not be 

considered as deviations or extensions to the original 

process specifications.

2. Sign-off on the deliverables by DAD does not 

necessarily indicate the complete approval of the 

deliverables. Any gap that is found in a deliverable with 

respect to the above, even after the sign-off, will have 

to be addressed by the SI without any additional cost 

to DAD.

No Change.
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481

Vol 3 Payment 

Terms in other 

conditions (4.5/32)

As per RFP 4.5.1 Premature Termination Prior to Project 

Commencement by the SP-In the event of premature 

termination of this Master Service Agreement prior to 

the commencement of the Project by the Service 

Provider, the Service Provider shall not be eligible to 

receive any compensation or payment. 4.5.2 

Premature Termination Post Commencement of 

Operations-

The DAD shall pay to the SP a termination payment 

equal to the market price of the Assets. The term 

market price as stated hereinabove means the market 

value of the Assets on as is where basis is prevailing 

on the date of issue of notice of termination, which is 

defined as cost of purchase of all Project Assets less 

depreciation if any, till date of termination, less 

payment

already made for the deliverables. The DAD may also 

deduct from the amount paid by it the costs 

associated with replacing the incumbent SP with the 

Replacement SP. This payment shall be made after 

deduction of any dues recoverable by DAD as on the 

termination date.

DAD will have option to invoke the Performance Bank 

Guarantee furnished by the SP in case of SP’s event of 

default.                                                       

No Change.
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482

Vol 3  Article 5: 

Representations and 

Warranties (18/36)

SI warrants that it will provide full support in 

terms of operations and maintenance services 

during the Transition Period and such support 

shall continue till the Replacement SI solely takes 

charge of the Project. SI further warrants and 

undertakes that it will be responsible for the 

continuity of the Services throughout the Term 

of this Agreement and during the Transition 

Period.

Bidder requests modification: -

SI warrants that it will provide full support, on a best 

effort basis, in terms of operations and maintenance 

services during the Transition Period and such support 

shall continue till the Replacement SI solely takes 

charge of the Project. SI further warrants and 

undertakes that it will be responsible for the continuity 

of the Services throughout the Term of this Agreement 

and during the Transition Period.

No Change.

483 Vol 3  Article 5: 

Representations and 

Warranties (21-

23/36)

As per RFP These are contractual clauses and do not come under 

the ambit of warranties.

No Change.

484

Vol 3  Article 5: 

Representations and 

Warranties 

(24(a)/37)

SI warrants that the Project Assets supplied 

under this Agreement conform to technical 

specifications and functional requirement 

specifications prescribed in RFP and shall 

perform according to the said technical 

specifications.

Bidder requests modification: -

SI warrants that the Project Assets supplied under this 

Agreement conform to technical specifications and 

functional requirement specifications prescribed in RFP 

and shall perform according to the said technical 

specifications.

No Change.
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485

Vol 3  Article 5: 

Representations and 

Warranties (24/37-

40)

c) SI warrants that the Project Assets supplied 

under this Agreement shall be of the highest 

grade and quality and consistent with the 

established and accepted standards. The Project 

Assets shall be in full conformity with the 

specifications and shall operate properly and 

safely. All recent design improvements in Project 

Assets, unless provided otherwise in the 

Agreement shall also be made available.

d) SI warrants that the Project Assets shall be 

free from all encumbrances and defects / faults 

arising from design, material, manufacture or 

workmanship or from any act or omission of SI 

that may present a snag/fault, under normal use 

of the same.

e) SI warrants during the Agreement duration 

period, the Project Assets and/or services 

supplied under this Agreement and each 

component used in the software thereof shall be 

free from all types of defects / failures.

f) In case complete delivery of the Project Assets 

are delayed beyond the period stipulated in this 

Agreement, then SI undertakes that the annual 

maintenance period for such Project Assets shall 

be extended to that extent.

g) SI hereby warrants that necessary service back 

up during the annual maintenance shall be 

provided and it will ensure that the performance, 

Bidder requests modification: -

c) SI warrants that the Project Assets supplied under 

this Agreement shall be of the highest grade and 

quality and consistent with the established and 

accepted standards. The Project Assets shall be in full 

conformity with the specifications and shall operate 

properly and safely. All recent design improvements in 

Project Assets, unless provided otherwise in the 

Agreement shall also be made available.

d) SI warrants that the Project Assets shall be free from 

all encumbrances and defects / faults arising from 

design, material, manufacture or workmanship or from 

any act or omission of SI that may present a snag/fault, 

under normal use of the same.

e) SI warrants during the Agreement duration period, 

the Project Assets and/or services supplied under this 

Agreement and each component used in the software 

thereof shall be free from all types of defects / failures.

f) In case complete delivery of the Project Assets are 

delayed beyond the period stipulated in this 

Agreement, then SI undertakes that the annual 

maintenance period for such Project Assets shall be 

extended to that extent.

g) SI hereby warrants that necessary service back up 

during the annual maintenance shall be provided and it 

will ensure that the performance, availability, and 

other metrics for application is as per Service Levels 

No Change.
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486

Vol 3  Article 5: 

Representations and 

Warranties (24/40)

n) System Integrator warrants that it will use 

commercially reasonable efforts to ensure that 

no forms of harmful surreptitious code or other 

contaminants, including commands, instructions, 

devices, techniques, bugs, or web bugs, or other 

Malware are introduced into any computer 

system, database, software, equipment, web 

site, or processes used to provide the Services. If 

a Malware program is found to have been 

introduced into any environment/system 

described above, the System Integrator promptly 

shall notify DAD in writing of the introduction 

and shall take all necessary steps in reducing the 

effects of the Malware program, and if the 

Malware program causes an interruption of the 

Services, a loss of operational efficiency or loss of 

data, SI shall mitigate and restore such losses.

q) SI hereby warrants that it will fulfil its entire 

obligations listed in all the volumes of RFP and 

the Agreement in pursuant to the Project.

Bidder requests modification: -

n) System Integrator warrants that it will use 

commercially reasonable efforts to ensure that no 

forms of harmful surreptitious code or other 

contaminants, including commands, instructions, 

devices, techniques, bugs, or web bugs, or other 

Malware are introduced into any computer system, 

database, software, equipment, web site, or processes 

used to provide the Services. If a Malware program is 

found to have been introduced into any 

environment/system described above, the System 

Integrator promptly shall notify DAD in writing of the 

introduction and shall take all necessary steps in 

reducing the effects of the Malware program, and if 

the Malware program causes an interruption of the 

Services, a loss of operational efficiency or loss of data, 

SI shall mitigate and restore such losses.

q) SI hereby warrants that it will fulfil its entire 

obligations listed in all the volumes of RFP and the 

Agreement in pursuant to the Project.

No Change.
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487

Vol 3  Article 5: 

Representations and 

Warranties (25/41)

The Project, including all the system(s) and other 

Services provided, shall be free from any defect 

or deficiency in the material, design, 

engineering, and performance/workmanship 

that prevent the Project and/or any of its 

systems(s) from fulfilling the technical 

requirements or that limit in a material fashion 

the performance, reliability, or extensibility of 

the Project and/or any of its system(s) as per the 

performance guarantee / warranty period 

defined in the Schedule. If during the warranty 

period any defect or deficiency is found in the 

material, design and performance/workmanship 

of the Project and other Services provided by the 

System Integrator , the System Integrator shall 

promptly, in consultation and agreement with 

DAD, and at the System Integrator ’s sole cost 

repair, replace, or otherwise make good (as the 

System Integrator shall, at its discretion, 

determine) such default, defect or deficiency as 

well as any damage to the Project caused by 

such default, defect or deficiency. If the Project 

or any of its System cannot be used by reason of 

such default, defect or deficiency and/or making 

good of such default, defect or deficiency, the 

warranty period for the Project shall be 

extended by a period equal to the period during 

which the Project or any of its system could not 

Bidder requests modification: -

The Project, including all the system(s) and other 

Services provided, shall be free from any defect or 

deficiency in the material, design, engineering, and 

performance/workmanship that prevent the Project 

and/or any of its systems(s) from fulfilling the technical 

requirements or that limit in a material fashion the 

performance, reliability, or extensibility of the Project 

and/or any of its system(s) as per the performance 

guarantee / warranty period defined in the Schedule. If 

during the warranty period any defect or deficiency is 

found in the material, design and 

performance/workmanship of the Project and other 

Services provided by the System Integrator , the 

System Integrator shall promptly, in consultation and 

agreement with DAD, and at the System Integrator ’s 

sole cost repair, replace, or otherwise make good (as 

the System Integrator shall, at its discretion, 

determine) such default, defect or deficiency as well as 

any damage to the Project caused by such default, 

defect or deficiency. If the Project or any of its System 

cannot be used by reason of such default, defect or 

deficiency and/or making good of such default, defect 

or deficiency, the warranty period for the Project shall 

be extended by a period equal to the period during 

which the Project or any of its system could not be 

used by the DAD because of such defect and/or making 

No Change.
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488

Vol 3  Performance 

Bank Guarantee 

(5.3/43)

In case any claims or any other contract 

obligations are outstanding, the Service Provider 

will extend the Performance Bank Guarantee as 

asked by the DAD till such time the Service 

Provider settles all claims and completes all 

contract obligations

Bidder requests modification: -

In case any claims or any other contract obligations are 

outstanding, the Service Provider will extend the 

Performance Bank Guarantee as asked by the DAD till 

such time the Service Provider settles all claims and 

completes all contract obligations

No Change.

489
Vol 3  Insurance 

Cover (5.5/44)

As per RFP Wipro provides a Company wide insurance cover and 

not any transaction specific insurance.

No Change.

Page 185 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

490

Vol 3  Compliance 

with Laws 

(6.2(2)/45)

Compliance with all applicable laws: SI agrees 

and undertakes to observe, adhere to, abide by, 

comply with and notify DAD about all laws in 

force or as are or as made applicable in future, 

pertaining to or applicable to them, their 

business, their employees or their obligations 

towards them pursuant to the Project and shall 

indemnify, keep indemnified, hold harmless, 

defend and protect the DAD and its 

employees/officers/staff/ 

personnel/representatives/agents from any 

failure or omission on its part to do so and 

against all claims or demands of liability and all 

consequences that may occur or arise for any 

default or failure on its part to conform or 

comply with the above and all other statutory 

obligations arising there-from.

Bidder requests modification: -

Compliance with all applicable laws: SI agrees and 

undertakes to observe, adhere to, abide by, comply 

with and notify DAD about all laws in force or as are or 

as made applicable in future, pertaining to or 

applicable to them, their business, their employees or 

their obligations towards them pursuant to the Project 

and shall indemnify, keep indemnified, hold harmless, 

defend and protect the DAD and its 

employees/officers/staff/  personnel /representatives/ 

agents from any failure or omission on its part to do so 

and against all claims or demands of liability and all 

consequences that may occur or arise for any default 

or failure on its part to conform or comply with the 

above and all other statutory obligations arising there-

from.

No Change.
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491

Vol 3  Compliance 

with Laws 

(6.2(3)/45)

Compliance in obtaining 

approvals/permissions/licenses: SI has already 

obtained all such consents, permissions, 

approvals, licenses, etc., as may be necessary or 

required for any of the purposes of this 

Agreement or for the conduct of its own 

business under any applicable Law, Government 

regulation/ guidelines and shall keep the same 

valid and in force during the term of this 

Agreement and shall also promptly obtain all 

such future approvals and consents from various 

departments as may be required in future under 

any amendments in law or notifications issued by 

the Government, and in the event of any failure 

or omission to do so, shall indemnify, keep 

indemnified, hold harmless, defend, protect and 

fully compensate the DAD and its employees/ 

officers/ staff/ personnel/ 

representatives/agents from and against all 

claims or demands of liability and all 

consequences that may occur or arise for any 

default or failure on its part to conform or 

comply with the above and all other statutory 

obligations arising there-from.

Bidder requests modification: -

Compliance in obtaining 

approvals/permissions/licenses: SI has already 

obtained all such consents, permissions, approvals, 

licenses, etc., as may be necessary or required for any 

of the purposes of this Agreement or for the conduct of 

its own business under any applicable Law, 

Government regulation/guidelines and shall keep the 

same valid and in force during the term of this 

Agreement and shall also promptly obtain all such 

future approvals and consents from various 

departments as may be required in future under any 

amendments in law or notifications issued by the 

Government, and in the event of any failure or 

omission to do so, shall indemnify, keep indemnified, 

hold harmless, defend, protect and fully compensate 

the DAD and its employees/ officers/ staff/ personnel/ 

representatives/agents from and against all claims or 

demands of liability and all consequences that may 

occur or arise for any default or failure on its part to 

conform or comply with the above and all other 

statutory obligations arising there-from.

No Change.
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492

Vol 3  Force Majeure 

- Avoidance of Doubt 

(7.3/51)

For the avoidance of doubt, it is expressly 

clarified that the failure on the part of the 

Service Provider under this Agreement to 

implement any disaster contingency planning 

and back-up and other data safeguards against 

natural disaster, fire, sabotage or other similar 

occurrence shall not be deemed to be a Force 

Majeure event. For the avoidance of doubt, it is 

further clarified that any negligence in 

performance of Services which directly causes 

any breach of security like hacking aren’t the 

forces of nature and hence wouldn’t be qualified 

under the definition of “Force Majeure”. In so far 

as applicable to the performance of Services, 

Service Provider will be solely responsible to 

complete the risk assessment and ensure 

implementation of adequate security hygiene, 

best practices, processes and technology to 

prevent any breach of security and any resulting 

liability therefrom (wherever applicable).

Bidder requests modification: -

For the avoidance of doubt, it is expressly clarified that 

the failure on the part of the Service Provider under 

this Agreement to implement any disaster contingency 

planning and back-up and other data safeguards 

against natural disaster, fire, sabotage or other similar 

occurrence shall not be deemed to be a Force Majeure 

event. For the avoidance of doubt, it is further clarified 

that any gross negligence in performance of Services 

which directly causes any breach of security like 

hacking aren’t the forces of nature and hence wouldn’t 

be qualified under the definition of “Force Majeure”. In 

so far as applicable to the performance of Services, 

Service Provider will be solely responsible to complete 

the risk assessment and ensure implementation of 

adequate security hygiene, best practices, processes 

and technology to prevent any breach of security and 

any resulting liability therefrom (wherever applicable).

No Change.

Page 188 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

493

Vol 3  Allocation of 

Costs arising out of 

Force Majeure 

(7.5/51)

Upon occurrence of a Force Majeure Event after 

the Effective Date, the costs incurred and 

attributable to such event and directly relating to 

the Project (‘Force Majeure Costs’) shall be 

allocated and paid as follows:

a) Upon occurrence of a Non-Political Event, the 

Parties shall bear their respective Force Majeure 

Costs and neither Party shall be required to pay 

to the other Party any costs thereof.

b) Upon occurrence of an Other Event of Force 

Majeure, all Force Majeure Costs attributable to 

such Other Event, and not exceeding the 

insurance cover for such other event, shall be 

borne by the System Integrator/Implementing 

Partner.

Bidder requests modification: -

Upon occurrence of a Force Majeure Event after the 

Effective Date, the costs incurred and attributable to 

such event and directly relating to the Project (‘Force 

Majeure Costs’) shall be allocated and paid as follows:

a) Upon occurrence of a Non-Political Event, the Parties 

shall bear their respective Force Majeure Costs and 

neither Party shall be required to pay to the other 

Party any costs thereof.

b) Upon occurrence of an Other Event of Force 

Majeure, all Force Majeure Costs attributable to such 

Other Event, and not exceeding the insurance cover for 

such other event, shall be borne by the System 

Integrator/Implementing Partner.

It stands clarified that DAD shall not be excused from 

meeting its timely payment obligations during the 

subsistence of Force Majeure. In case Force Majeure 

continues for more than sixty (60) days, either Party 

shall have the right to terminate the Agreement.

No Change.
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494

Vol 3 Arbitration 

(8.3/2(a))

The CGDA shall appoint an arbitrator for 

settlement of any dispute and difference of any 

kind whatsoever arising out of or in connection 

with the contract agreement that will be entered 

with, whether during the progress of the 

contract agreement or after

completion.

Bidder requests modification since subclause is 

violative of Section 12(5) of the amended Arbitration 

and Conciliation Act, 1996.

The clause is to be modified as follows -

The CGDA Both the selected bidder and CGDA shall 

appoint a mutually agreed n arbitrator for settlement 

of any dispute and difference of any kind whatsoever 

arising out of or in connection with the contract 

agreement that

will be entered with, whether during the progress of 

the contract agreement or after completion.

No Change.
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495

Vol 3  Obligations 

during Termination 

Period (9.4/59)

During Termination Period, Service Provider 

shall, subject to where applicable to the 

provisions of this Article, continue to perform its 

obligations under this Contract including and not 

limited to co-operation and co-ordination with 

Replacement SP of this Contract, failing which 

the Service Provider shall compensate DAD for 

any loss or damage occasioned or suffered on 

account of the underlying failure/breach. Even 

on termination of this Agreement, Service 

Provider will be responsible for the continuity of 

the services to the Stakeholders during the 

Transition Period

Bidder requests modification: -

During Termination Period, Service Provider shall, 

subject to where applicable to the provisions of this 

Article, continue to perform its obligations under this 

Contract including and not limited to co-operation and 

co-ordination with Replacement SP of this Contract, 

failing which the Service Provider shall compensate 

DAD for any loss or damage occasioned or suffered on 

account of the underlying failure/breach. Even on 

termination of this Agreement, Service Provider will be 

responsible for the continuity of the services to the 

Stakeholders during the Transition Period

No Change.

Page 191 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

496

Vol 3  SI obligations 

during termination 

period (9.5/60)

1. Transfer of assets: In case of termination, DAD 

shall provide a list of the Project Assets, third 

party contracts, and licenses to the Third Party 

Software used by the Service Provider in 

pursuant to the Project, which it intends to 

obtain from the Service Provider. Service 

Provider shall transfer all such assets, third party 

contracts, Third Party Software etc. mentioned in 

the list to the DAD at the prices quoted by it in 

the Bill of Materials in its Proposal, on the 

specifications stated by the DAD more 

elaborately detailed in RFP and accepted by the 

DAD. In case certain payments are pending for 

the assets, third party contracts, Third Party 

Software, etc. to be transferred in favour of the 

DAD, then the Service Provider will make all the 

required payments prior and pursuant to such 

transfer. All the ownership rights, etc. on the 

application, infrastructure, and all the assets will 

always remain vested with DAD. DAD may also 

require SP to transfer any of the SP Assets at 

prices mutually agreed between the Parties. The 

warranties, etc. or any other Project Asset 

purchased by SP pursuant to the Project shall be 

transferred to the DAD.

2. DAD Supplied Equipment and facilities: SP shall 

handover the peaceful possession of all the 

equipment and facilities supplied by the DAD 

Bidder requests modifications: -

1. Transfer of assets: In case of termination, DAD shall 

provide a list of the Project Assets, third party 

contracts, and licenses to the Third Party Software 

used by the Service Provider in pursuant to the Project, 

which it intends to obtain from the Service Provider. 

Service Provider shall transfer all such assets, third 

party contracts, Third Party Software etc. mentioned in 

the list to the DAD at the prices quoted by it in the Bill 

of Materials in its Proposal, on the specifications stated 

by the DAD more elaborately detailed in RFP and 

accepted by the DAD. In case certain payments are 

pending for the assets, third party contracts, Third 

Party Software, etc. to be transferred in favour of the 

DAD, then the Service Provider will make all the 

required payments prior and pursuant to such transfer. 

All the ownership rights, etc. on the application, 

infrastructure, and all the assets will always remain 

vested with DAD. DAD may also require SP to transfer 

any of the SP Assets at prices mutually agreed between 

the Parties. The warranties, etc. or any other Project 

Asset purchased by SP pursuant to the Project shall be 

transferred to the DAD.

2. DAD Supplied Equipment and facilities: SP shall 

handover the peaceful possession of all the equipment 

and facilities supplied by the DAD including and not 

limited to DAD Supplied Equipment and to the Project 

No Change.

497 Vol 3 The Assets 

Categories and 

Description 

(12.2(2)/63)

2. The third party contracts for works and 

services deployed for the purpose of this project 

are also governed by this Article.

Bidder requests deletion of the clause. No Change.
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498

Vol 3  DAD Supplied 

Assets (12.4(6)/64)

If SI is found to be using the supplied assets for 

any other activity other than, directly or 

indirectly, related to the Project, the DAD has the 

rights to terminate the Agreement forthwith, in 

addition to initiate appropriate proceedings and 

claim relief (including damages) against SI for the 

misuse of the supplied assets.

Bidder requests modification: -

If SI is found to be continously using the supplied 

assets for any other activity other than, directly or 

indirectly, related to the Project, the DAD has the rights 

to terminate the Agreement forthwith, in addition to 

initiate appropriate legal proceedings and claim relief 

(including damages) against SI for the misuse of the 

supplied assets.

No Change.
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499

Vol 3  Third Party 

Contracts (12.5/66)

3. The agreements with the OEMs for supply of 

goods and service including but not limited to 

hardware, Network components, COTS solution 

applications & other software applications, 

service contracts for warranty support and 

technical support, specialized services for 

audit/testing etc. will be assigned to DAD and 

will indicate DAD as “End Users” as per the 

Agreement.

4. SI will share these contracts and licenses in 

entirety with DAD.

5. The DAD will have the right to overrule any 

restrictive clauses or clauses limiting the 

ownership of these contracts.

6. In the event of termination of the Agreement, 

SI shall transfer/assign or cause to be 

transferred/assigned to the DAD such third party 

contracts which are valid and subsisting and 

which the DAD has chosen to take over at its sole 

discretion as per Schedule III: Exit Management 

hereof.

Bidder requests modification: -

3. The agreements with the OEMs for supply of goods 

and service including but not limited to hardware, 

Network components, COTS solution applications & 

other software applications, service contracts for 

warranty support and technical support, specialized 

services for audit/testing etc.  will be assigned to DAD 

and will indicate DAD as “End Users” as per the 

Agreement.

4. SI will share these contracts and licenses in entirety 

with DAD.

5. The DAD will have the right to overrule any 

restrictive clauses or clauses limiting the ownership of 

these contracts.

6. In the event of termination of the Agreement, SI 

shall transfer/assign or cause to be 

transferred/assigned to the DAD such third party 

contracts which are valid and subsisting and which the 

DAD has chosen to take over at its sole discretion as 

per Schedule III: Exit Management hereof.

No Change.

500

Vol 3 Asset condition 

prior to transfer 

(12.8.1/69)

As per RFP Reqest to delete this clause as it is contrary to clause 

12.6 Transfer of Project Assets (Page 66 Vol. III) which 

says 1. The risk and title in all Project Assets shall be 

transferred to DAD upon delivery of the same.

Refer Corrigendum 1
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501

Vol 3  Required 

Consents (12.8.2/69)

The Service Provider will be responsible for 

obtaining all consents required to implement any 

transfer of Assets or to secure any rights of use 

of or access to any Assets required by the Service 

Provider in providing the Services, including 

Equipment, Software, or Third-Party Contracts 

("Required Consents").

The Service Provider will be responsible for the 

financial costs of and any liability resulting from 

its failure in obtaining Required Consents (e.g., 

for any transfer or upgrade fees). DAD will 

cooperate with the Service Provider in obtaining 

Required Consents.

Bidder requests modification: -

The Service Provider will be responsible for obtaining 

all consents required to implement any transfer of 

Assets or to secure any rights of use of or access to any 

Assets required by the Service Provider in providing the 

Services, including Equipment, Software, or Third-Party 

Contracts ("Required Consents").

The Service Provider will be responsible for the 

financial costs of and any liability resulting from its 

failure in obtaining Required Consents (e.g., for any 

transfer or upgrade fees). DAD will cooperate with the 

Service Provider in obtaining Required Consents.

No Change.
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502

Vol 3 Exercise of 

Rights (12.8.3/69)

For Equipment leases, Software licenses, or Third-

Party Contracts for which the Service Provider 

has financial responsibility but DAD retains legal 

responsibility, Service Provider shall exercise 

termination or extension rights as directed by 

the DAD or after consultation with DAD, 

provided that the Service Provider shall be 

responsible for the costs, charges, and fees 

associated with the exercise of such rights.

Bidder requests modification: -

For Equipment leases, Software licenses, or Third-Party 

Contracts for which the Service Provider has financial 

responsibility but DAD retains legal responsibility, 

Service Provider shall exercise termination or extension 

rights as directed by the DAD or after consultation with 

DAD, provided that the Service Provider shall be 

responsible for the costs, charges, and fees

associated with the exercise of such rights.

No Change.
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503

Vol 3  Refresh and 

Standardization 

(12.8.5/70)

The Service Provider shall be responsible for 

Refresh of technology under its control as 

necessary to meet Service Levels under the 

Agreement and as specified in the scope of work. 

DAD will have the flexibility to waive Refresh of 

assets under its control subject to an assessment 

of any impact on the applicable Service Levels, if 

any. DAD’s approval will be required for changes 

that may involve risk to the business.

If the Service Provider’s proposed solution 

involves the use of Service Provider Facilities or 

services to be shared with other Service Provider 

customers, the Service Provider will describe in 

detail the Service Provider’s suggested standards 

and the process for regulating Change to the 

environment and accommodating DAD’s specific 

needs.

Bidder requests modification: -

The Service Provider shall be responsible for Refresh of 

technology under its control as necessary to meet 

Service Levels under the Agreement and as specified in 

the scope of work. DAD will have the flexibility to waive 

Refresh of assets under its control subject to an 

assessment of any impact on the applicable Service 

Levels, if any. DAD’s approval will be required for 

changes that may involve risk to the business.

If the Service Provider’s proposed solution involves the 

use of Service Provider Facilities or services to be 

shared with other Service Provider customers, the 

Service Provider will describe in detail the Service 

Provider’s suggested standards and the process for 

regulating Change to the environment and 

accommodating DAD’s specific needs .

No Change.
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504

Vol 3 Audit and 

Certifications (Article 

14, 74)

The primary goal of Audit and Certification is to 

ensure that the Project not only meets the 

requirements, standards, specifications and 

performance, as envisaged in the RFP, but also 

adheres to the Industry standards and best 

practices. The audits will be carried by DAD OR a 

3rd party nominated by DAD at its own expense. 

The service provider shall be responsible for 

getting the audit completed by the nominated 

agency of DAD and shall ensure all necessary 

support for such audits are provided. The 

observations and suggestions of the auditor shall 

be addressed by the service provider

Bidder requests modification: -

The primary goal of Audit and Certification is to ensure 

that the Project not only meets the requirements, 

standards, specifications and performance, as 

envisaged in the RFP, but also adheres to the Industry 

standards and best practices. The audits will be carried 

by DAD OR a 3rd party nominated by DAD at its own 

expense, provided such nominated 3rd party shall not 

be the competitor of the selected bidder. The service 

provider shall be responsible for getting the audit 

completed by the nominated agency of DAD and shall 

ensure all necessary support for such audits are 

provided. The observations and suggestions of the 

auditor shall be addressed by the service provider. It 

stands clarified that such audits shall be carried out at 

the cost of CGDA and shall not include internal cost 

records or price sensitive information of the 

successful bidder. Such audits shall be conducted not 

more than once every twelve (12) months and only 

after giving a prior notice of at least thirty (30) days to 

the succesful bidder.

No Change.
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505

Vol 3  Supervision 

and Management 

(15.1/77)

5. The System Integrator shall use its best efforts 

to ensure that sufficient System Integrator 

personnel are assigned to perform the Services 

and those personnel have appropriate 

qualifications to perform the Services.

6. DAD or its nominated agencies shall have the 

right to seek the removal or replacement of any 

System Integrator personnel or its subcontractor 

(in case of gross misconduct, under 

performance, misbehaviour, moral turpitude or 

any other reasons detrimental to the interest of 

the DAD) performing work under this 

Agreement. In the event that DAD or its 

nominated agencies requests that any System 

Integrator personnel be replaced, the 

substitution of such personnel shall be 

accomplished pursuant to a mutually agreed 

upon schedule.

SI shall be vicariously liable for any acts, deeds or 

things done by their employees, agents, 

contractors, subcontractors, etc. which is outside 

the scope of power vested or instructions issued 

by the DAD.

12. Neither Party will solicit for employment or 

knowingly hire an employee of the other Party

with whom such Party has contact pursuant to 

project engagements under this Agreement. This 

Bidder requests modification: -

5. The System Integrator shall use commercially 

reasonable its best efforts to ensure that sufficient 

System Integrator personnel are assigned to perform 

the Services and those personnel have appropriate 

qualifications to perform the Services.

6. DAD or its nominated agencies shall have the right to 

seek the removal or replacement of any System 

Integrator personnel or its subcontractor (in case of 

gross misconduct, under performance, misbehaviour, 

moral turpitude or any other reasons detrimental to 

the interest of the DAD) performing work under this 

Agreement. In the event that DAD or its nominated 

agencies requests that any System Integrator 

personnel be replaced, the substitution of such 

personnel shall be accomplished pursuant to a 

mutually agreed upon schedule.

SI shall be vicariously liable for any acts, deeds or things 

done by their employees, agents, contractors, 

subcontractors, etc. which is outside the scope of 

power vested or instructions issued by the DAD.

12. During the term of this Agreement and for a 

period of one (1) year thereafter, Nneither Party will 

solicit for employment or knowingly hire an employee 

of the other Party with whom such Party has contact 

No Change.
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506

Vol 3  Personnel 

during Exit 

Management 

(15.4/79)

2. On the termination of the Agreement during 

annual operations & maintenance phase, the 

DAD will have the right to identify SI personnel 

and demand their presence for knowledge 

transfer to the DAD or the Replacement SI.

If the DAD hires the services of another agency 

on the termination/expiry of the Agreement, or 

before that, to carry out the next phase of “roll 

out” of the application, SI shall cooperate with 

the new agency in knowledge transfer and the 

DAD shall have the right to demand the presence 

of the required personnel from SI for this 

purpose.

Bidder requests modification: -

2. On the termination of the Agreement during annual 

operations & maintenance phase, the DAD will have 

the right to identify SI personnel and demand their 

presence for knowledge transfer to the DAD or the 

Replacement SI.

If the DAD hires the services of another agency on the 

termination/expiry of the Agreement, or before that, 

to carry out the next phase of “roll out” of the 

application, SI shall cooperate with the new agency in 

knowledge transfer and the DAD shall have the right to 

demand the presence of the required personnel from 

SI for this purpose.

No Change.
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507

Vol 3  Information 

Security (16.1/81)

1. The System Integrator shall comply with the 

relevant security, safety and other requirements 

specified in the Information Technology Act 

(wherever applicable) and any other directions 

issued from time to time by the Government of 

India, DAD or its nominated agencies and follow 

the industry standards related to safety and 

security (such as Information security standards 

like ISO 27001 and including those as stated in 

the RFP Volume I), insofar as it applies to the 

provision of the Services.

2. Each Party to the SLA/Agreement shall also 

comply with DAD or the Government of India, 

and the respective State’s security standards and 

policies in force from time to time at each 

location of which DAD or its nominated agencies 

make the System Integrator aware in writing 

insofar as the same apply to the provision of the 

Services.

Bidder requests modification: -

1. The System Integrator shall comply with the relevant 

security, safety and other requirements specified in the 

Information Technology Act (wherever applicable) and 

any other directions issued from time to time by the 

Government of India, DAD or its nominated agencies 

and follow the industry standards related to safety and 

security (such as Information security standards like 

ISO 27001 and including those as stated in the RFP 

Volume I), insofar as it applies to the provision of the 

Services.

2. Each Party to the SLA/Agreement shall also comply 

with DAD or the Government of India, and the 

respective State’s security standards and policies in 

force from time to time at each location of which DAD 

or its nominated agencies make the System Integrator 

aware in writing insofar as the same apply to the 

provision of the Services.

Bidder requests DAD to share its security policies.

No Change.
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508

Vol 3  Confidentiality 

(16.2/82)

3. The DAD or its nominated agencies shall retain 

all rights to prevent, stop and if required take the 

necessary punitive action against the System 

Integrator regarding any forbidden disclosure.

4. The System Integrator shall ensure that all its 

employees, agents and sub-contractors execute 

individual non-disclosure agreements, which 

have been duly approved by the DAD with 

respect to this Project.

Bidder requests modifications: -

3. The DAD or its nominated agencies shall retain all 

rights to prevent, stop and if required take the 

necessary punitive legal action against the System 

Integrator regarding any forbidden disclosure.

4. The System Integrator shall ensure that all its 

employees, agents and sub-contractors execute 

individual non-disclosure agreements, which have been 

duly approved by the DAD with respect to this Project.

No Change.

509

Vol 3  Managing 

Confidential 

Information 

(16.4(5)/86)

The Receiving Party agrees that its obligation 

under this Section with respect to confidentiality 

will survive the termination of this Agreement.

Bidder requests modification: -

The Receiving Party agrees that its obligation under this 

Section with respect to confidentiality will survive for 

two (2) years post the termination of this Agreement.

No Change.

510

Vol 3  Managing 

Confidential 

Information 

(16.4(10)/87)

SI understands and agrees that civil, criminal, or 

administrative penalties may apply for failure to 

protect information appropriately.

Bidder requests modification: -

SI understands and agrees that civil, criminal, or 

administrative penalties may apply for failure to 

protect information appropriately.

No Change.
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511

Vol 3 Information 

Ownership 

(16.5(15)/88)

The System Integrator will (I) comply with all 

DAD security policies, information protection, 

and privacy policies, procedures, standards, 

requirements, and specifications

provided to the System Integrator; (ii) provide 

appropriate Equipment and Software to 

implement security solutions; (iii) segregate all 

DAD Data from that of any other client;

(iv) provide direct access to assets and 

information pertinent to DAD’s investigations, 

compliance reviews, and audits and (v) be in line 

with ISO27001 standards.

DAD to provide all its security and privacy policies to 

the bidder. 

Please note that compliance with any change of DAD's 

policies during the term of the contract will involve 

mutual agreement between DAD and the selected 

bidder.

No Change.

512

Vol 3  Access for 

Audit (16.7(5)/90)

SI agrees to provide the DAD access to various 

monitoring and performance measurement 

systems (both manual and automated). The DAD 

has the right to get the monitoring and 

performance measurement systems (both 

manual and automated) audited without prior 

approval / notice to SI.

Bidder requests modification: -

SI agrees to provide the DAD access to various 

monitoring and performance measurement systems 

(both manual and automated). The DAD has the right 

to get the monitoring and performance measurement 

systems (both manual and automated) audited after 

taking without prior approval / notice to SI.

No Change.
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513

Vol 3 Third Party 

Claims (17.1/92)

Service Provider (the "Indemnifying Party") 

undertakes to indemnify DAD (the "Indemnified 

Party") from and against all losses, claims or 

damages on account of bodily

injury, death or damage to tangible personal 

property arising in favour of any person, 

corporation or other entity (including the 

Indemnified Party) attributable to the 

Indemnifying Party's negligence or wilful default 

in performance or non-performance under this 

Agreement.

Bidder requests modification: -

Service Provider (the "Indemnifying Party") undertakes 

to indemnify DAD (the

"Indemnified Party") from and against all losses, claims 

or damages on account of bodily injury, death or 

damage to tangible personal property arising in favour 

of any person, corporation or other entity (including 

the Indemnified Party) attributable to the Indemnifying 

Party's gross negligence or wilful default in 

performance or non-performance under this 

Agreement.

No Change.
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514

Vol 3  Third Party 

Claims (17.1/93)

d) The Indemnified Party shall not prejudice, pay 

or accept any proceedings or claim, or 

compromise any proceedings or claim, without 

the written consent of the Indemnifying Party;

e) All settlements of claims subject to 

indemnification under this Clause will:

i. be entered into only with the consent of the 

Indemnified Party, which consent will not be 

unreasonably withheld and include an 

unconditional release to the Indemnified Party 

from the claimant or plaintiff for all liability in 

respect of such claim; and

Bidder requests modification: -

d) The Indemnified Party shall not prejudice, pay or 

accept any proceedings or claim, or compromise any 

proceedings or claim, without the written consent of 

the Indemnifying Party;

e) All settlements of claims subject to indemnification 

under this Clause will:

i. be entered into only with the consent of the 

Indemnified Party, which consent will not be 

unreasonably withheld and include an unconditional 

release to the Indemnified Party from the claimant or 

plaintiff for all liability in respect of such claim; and

No Change.

515

Vol 3 Limitation of 

Liability (17.2(2)/94)

2. SI shall not in any event be liable for any 

indirect or consequential damages, or for loss of 

profit, business, revenue, goodwill, anticipated 

savings or Data, or third party claims except with 

respect to bodily injury (including death) and 

damage to real and tangible personal property.

Bidder requests modification: -

2. Notwithstanding anything contained to the 

contrary elsewhere, SI shall not in any event be liable 

for any indirect or consequential damages, or for loss 

of profit, business, revenue, goodwill, anticipated 

savings or Data, or third party claims except with 

respect to bodily injury (including death) and damage 

to real and tangible personal property.

No Change.
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516

Vol 3  

Subcontractors 

(18.2/97)

It is clarified that the System Integrator shall be 

liable for all claims arising from the statutory 

liabilities or otherwise, concerning the sub-

contractors. DAD shall not be liable for any 

claims arising from the liabilities statutory or 

otherwise, concerning the sub-contractors. The 

System Integrator undertakes to indemnify the 

DAD from any claims on the grounds stated 

hereinabove. The following are the key 

governing aspects of sub-contracts:

It is clarified that the System Integrator shall be 

liable for all claims arising from the statutory 

liabilities or otherwise, concerning the sub-

contractors. DAD shall not be liable for any 

claims arising from the liabilities statutory or 

otherwise, concerning the sub-contractors. The 

System Integrator undertakes to indemnify the 

DAD or its nominated agencies from any claims 

on the grounds stated hereinabove.

Bidder requests modification: -

It is clarified that the System Integrator shall be liable 

for all claims arising from the statutory liabilities or 

otherwise, concerning the sub-contractors. DAD shall 

not be liable for any claims arising from the liabilities 

statutory or otherwise, concerning the sub-contractors. 

The System Integrator undertakes to indemnify the 

DAD from any claims on the grounds stated 

hereinabove.

The following are the key governing aspects of sub-

contracts:

It is clarified that the System Integrator shall be liable 

for all claims arising from the statutory liabilities or 

otherwise, concerning the sub-contractors. DAD shall 

not be liable for any claims arising from the liabilities 

statutory or otherwise, concerning the sub-contractors. 

The System Integrator undertakes to indemnify the 

DAD or its nominated agencies from any claims on the 

grounds stated hereinabove.

No Change.
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517

Vol 3  Change 

Control Procedure 

Guidelines 

(20.4(6)/107)

The SI must not deny the implementation of any 

Change requested by CCB/CGDA under any 

circumstances, unless technical feasibility is in 

question. In all such matters, CGDA decision will 

be final and binding on all parties.

7. The SI must take all necessary steps to 

implement the Change as per the project plan 

submitted without compromising on quality and 

performance standards. If the SI fails to comply 

with the acceptable standards & requirements of 

implementing of the Change requested, or 

denies implementation of the Change requested 

at any stage during the contract period, CCB will 

have complete authority to get the Change 

implemented from any of the third 

party/nominated government agency 

independently. In all such cases the entire cost of 

Change implementation will be recovered 

completely from the SI, along with applicable 

interest. Also, CGDA/CCB reserves the right to 

impose the financial penalty (equivalent to the 

change request cost) and shall be adjusted from 

the quarterly payment for O&M period or legal 

penalties depending upon the gravity of impact 

on the Service Delivery due to non-

implementation of the Change requested. In all 

such matters the decision of CCB will be final and 

Bidder requests modification: -

The SI must not deny the implementation of any 

Change requested by CCB/CGDA under any 

circumstances, unless technical feasibility is in 

question. In all such matters, CGDA decision will be 

final and binding on all parties.

7. The SI must take all necessary steps to implement 

the Change as per the project plan submitted without 

compromising on quality and performance standards. If 

the SI fails to comply with the acceptable standards & 

requirements of implementing of the Change 

requested, or denies implementation of the Change 

requested at any stage during the contract period, CCB 

will have complete authority to get the Change 

implemented from any of the third party/nominated 

government agency independently. In all such cases 

the entire cost of Change implementation will be 

recovered completely from the SI, along with 

applicable interest. Also, CGDA/CCB reserves the right 

to impose the financial penalty (equivalent to the 

change request cost) and shall be adjusted from the 

quarterly payment for O&M period or legal penalties 

depending upon the gravity of impact on the Service 

Delivery due to non-implementation of the Change 

requested. In all such matters the decision of CCB will 

No Change.
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518

Vol 3  Transfer of 

Assets (21.6/111)

4. Transfer/assign or cause to be 

transferred/assigned to the DAD or its nominee 

any OEM contracts which are valid and subsisting 

and those OEM contracts which the DAD has 

chosen to take over, and cancel or cause to be 

cancelled such OEM contracts not to be 

transferred/assigned to the DAD or its nominee. 

For this purpose, SI shall ensure that all OEM 

contracts are assignable in favour of the DAD or 

its nominee without any further action on part of 

the respective counterparties. SI shall entirely at 

its cost, terminate all such OEM contracts which 

are not transferred/assigned and/or are not 

required to be transferred/assigned to the DAD.

5. Transfer/assign all the warranties for the 

hardware and software, in favour of the DAD or 

its nominee, which are required by the DAD to 

continue to operate or use either during the 

design and development Stage or annual 

maintenance Stage.

6. Third-Party Contracts

a) If requested by DAD, System Integrator must 

assign, novate, or assist DAD or its nominee in 

negotiating new Third-Party contracts (other 

than Software licenses with a Third Party) 

including any Subcontracts, which it was wholly 

or substantially using in the provision of the Exit 

management Services immediately before 

Bidder requests modification: -

4. Transfer/assign or cause to be transferred/assigned 

to the DAD or its nominee any OEM contracts which 

are valid and subsisting and those OEM contracts which 

the DAD has chosen to take over, and cancel or cause 

to be cancelled such OEM contracts not to be 

transferred/assigned to the DAD or its nominee. For 

this purpose, SI shall ensure that all OEM contracts are 

assignable in favour of the DAD or its nominee without 

any further action on part of the respective 

counterparties. SI shall entirely at its cost, terminate all 

such OEM contracts which are not 

transferred/assigned and/or are not required to be 

transferred/assigned to the DAD.

5. Transfer/assign all the warranties for the hardware 

and software, in favour of the DAD or its nominee, 

which are required by the DAD to continue to operate 

or use either during the design and development Stage 

or annual maintenance Stage.

6. Third-Party Contracts

a) If requested by DAD, System Integrator must assign, 

novate, or assist DAD or its nominee in negotiating new 

Third-Party contracts (other than Software licenses 

with a Third Party) including any Subcontracts, which it 

was wholly or substantially using in the provision of the 

Exit management Services immediately before 

termination or expiry.

No Change.

519

Vol 3  Transfer of 

Assets (21.6/111)

As per RFP Reqest to delete this clause as it is contrary to clause 

12.6 Transfer of Project Assets (Page 66 Vol. III) which 

says 1. The risk and title in all Project Assets shall be 

transferred to DAD upon delivery of the same.

No Change.
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520

Vol 3  General 

obligations of the 

system integrator 

(21.13(7)/118)

The task of SI with reference to the Exit 

Management is deemed to be complete only 

when the Project manager of the DAD issues a 

satisfactory completion certificate for the Exit 

Management Plan

Bidder requests modification: -

The task of SI with reference to the Exit Management is 

deemed to be complete only when the Project 

manager of the DAD issues a satisfactory completion 

certificate for the Exit Management Plan or when the 

Agreement terminates, whichever is earlier.

No Change.

521

Vol 3  Transfer of 

Certain Agreements 

(21.11/117)

On request by the DAD or its nominated agency 

the System Integrator shall effect such 

assignments, transfers, licenses and sub-licenses 

as DAD or its nominated agencies or its 

Replacement System Integrator in relation to any 

equipment lease, maintenance or service 

provision agreement between System Integrator 

and third party lease providers, vendors, and

which are related to the services and reasonably 

necessary for the carrying out of replacement 

services by the DAD or its nominated agency or 

its Replacement System Integrator .

Bidder requests deletion of the clause. No Change.

522

NA  Taxes

Clause to be added Any increase or decrease in the rates of the applicable 

taxes or any new levy on account of changes in law 

shall be to the account of DAD.

All taxes and levy shall be paid by DAD 

on actuals.
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523

NA  Savings Clause

Clause to be added Bidder’s failure to perform its contractual 

responsibilities, to perform the services, or to meet 

agreed service levels shall be excused if and to the 

extent Bidder's performance is effected , delayed or 

causes non-performance due to DAD's omissions or 

actions whatsoever.  

No Change.

524

NA  Deemed 

Acceptance

Clause to be added Services and/or deliverables shall be deemed to be 

fully and finally accepted by DAD in the event when 

DAD has not submitted its acceptance or rejection 

response in writing to Bidder within 15 days from the 

date of installation/commissioning or when DAD uses 

the Deliverable in its business, whichever occurs 

earlier. Parties agree that Bidder shall have 15 days 

time to correct in case of any rejection by Client.

No Change.

525

NA  SNR

Clause to be added DAD hereby agrees to make the site ready as per the 

agreed specifications, within the agreed timelines.  

DAD agrees  that Bidder shall not be in any manner be 

liable for any delay  arising out of  DAD's failure to 

make the site ready within the stipulated period, 

including but not limited to levy of liquidated damages 

for any delay in performance of Services under the 

terms of this Agreement.

No Change.
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526

NA  Change Orders

Clause to be added In the absence of  a signed Change Order, Bidder shall 

not be bound to perform any additional services. 

No Change.

527

NA  Audit

Clause to be added Request that the following be included:

Excluding a regulatory/statutory requirement, if any, 

nothing in this Agreement shall be construed or 

interpreted as requiring Contractor to provide to DAD 

access to or right to inspect, examine, audit and take 

copies of any fees, price, cost or any other financial 

information or any records or documents relating to 

the make-up of the Contractor’s internal overhead 

calculations, their relationship to the fees, any financial 

cost model, calculation of  fees or to the Contractor’s 

profitability or other such financial data.

No Change.

528

NA  Bidders right to 

terminate

Clause to be added The bidder shall have the right to terminate the 

contract in the event any undisputed amount remains 

unpaid for a period exceeding 15 days.

No Change.

529

sla - risk and cost 

factor

2. Risk and Cost Factor

In the event of termination of the MSA on the 

basis of non-performance by the SI as per SLA, SI 

will be solely responsible for risk and cost factor 

thereon.

2. Risk and Cost Factor

In the event of termination of the MSA on the basis of 

non-performance by the SI as per SLA, SI will be solely 

responsible for risk and cost subject to maximum of 

10% incremental cost factor thereon.

No Change.

Page 211 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

530 Vol.1, Page 16, 

Earnest Money 

Deposit:

Validity: 225 days from Bid Submission Closing 

Date.

Validity: 225 180 days from Bid Submission Closing 

Date.

No Change.

531

Vol.1, Page 49, 

Clause 13.1.1 Audit 

scope

7. …… The audits will be carried out by either 

Project Management Unit or a third party agency 

(e.g. STQC, OEMs) engaged by DAD. System 

Integrator shall provide support to such audits 

and comply with the suggestions as may be given 

by such a third party auditor.

Following to be Added:

Such third party external agency shall not be a 

competitor of SI. All audits shall be conducted with the 

prior consent of the SI which shall be obtained not less 

than 15 days prior to the scheduled date of audit

No Change.

532

Vol.1, Page 50, 

Clause 13.1.4 Pre Go-

Live of each phase

DAD may carryout annual security audit on the 

solution at their own cost. The SI will need to 

close any observations of such audits at no 

additional cost to DAD.

Following to be Added:

Such third party external agency shall not be a 

competitor of SI. All audits shall be conducted with the 

prior consent of the SI which shall be obtained not less 

than 15 days prior to the scheduled date of audit

No Change.
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533

Vol.1, Page 64, 

Clause 13.8.2 

Application Software 

Maintenance and 

support services

o) For performing of any functional changes to 

system that are deviating from the signed-off 

Functional Requirements/System Requirements, 

a separate Change Proposal Form shall be 

prepared by SI and the changes in the software 

shall be implemented accordingly at no 

additional cost to DAD. The time period for 

implementation of change shall be mutually 

decided between SI and DAD.

p) It is clarified that changes in software, 

hardware and other infrastructure required as a 

result of any legislative, administrative, policy 

changes in the DAD processes and workflow shall 

not constitute change of ‘Scope of Work’ and 

need to be undertaken by SI at no additional cost 

to DAD.

q) Any changes/upgrades to the software 

performed during the operations & maintenance 

phase shall be subjected to the integrated 

testing by the SI to ensure ........

o) For performing of any functional changes to system 

that are deviating from the signed-off Functional 

Requirements/System Requirements, a separate 

Change Proposal Form shall be prepared by SI and the 

changes in the software shall be implemented 

accordingly at no additional cost to DAD. The time 

period  and cost for implementation of change shall be 

mutually decided between SI and DAD.

p) It is clarified that changes in software, hardware and 

other infrastructure required as a result of any 

legislative, administrative, policy changes in the DAD 

processes and workflow shall not constitute change of 

‘Scope of Work’ and need to be undertaken by SI at no 

additional cost to DAD.

q) Any changes/upgrades updates to the software 

performed during the operations & maintenance phase 

shall be subjected to the integrated testing by the SI to 

ensure ........

No Change.
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534

Vol.1, Page 66, 

Clause 13.8.3 O & M 

for the licensed 

software

c) Updates/Upgrades/New releases/New 

versions: The SI shall provide from time to time 

the Updates/Upgrades/New releases/ New 

versions of the software and operating systems 

as required. The SI must provide free upgrades, 

updates & patches of the software and tools to 

DAD as and when released by OEM/SI. The SI will 

implement from time to time the 

Updates/Upgrades/New releases/New versions 

of the software and operating systems as 

required after necessary approvals from DAD 

about the same

c) Updates/Upgrades/New releases/New versions: The 

SI shall provide from time to time the 

Updates/Upgrades/New releases/New versions of the 

software and operating systems as required. The SI 

must provide free upgrades, updates & patches of the 

software and tools to DAD as and when released by 

OEM/SI. The SI will implement from time to time the 

Updates/Upgrades/New releases/New versions of the 

software and operating systems as required after 

necessary approvals from DAD about the same

No Change.

535

Vol.1, Page 67, 

Clause 13.8.4 

Warranty support 

for the IT hardware

g) Mean Time Between Failures (MTBF): If during 

agreement period, If any equipment supplied by 

SI fails for more than 3 times in a quarter OR for 

a total of more than 8 business hours in a 

quarter, it shall be replaced by equivalent or 

higher-level new equipment by the SI at no cost 

to DAD. However, if the new equipment supplied 

is priced lower than the price at which the 

original item was supplied, the differential cost 

must be refunded to DAD. For ………

g) Mean Time Between Failures (MTBF): If during 

agreement period, If any equipment supplied by SI fails 

for more than 3 times in a quarter OR for a total of 

more than 8 business hours in a quarter, it shall be 

replaced by equivalent or higher-level new equipment 

by the SI at no cost to DAD. However, if the new 

equipment supplied is priced lower than the price at 

which the original item was supplied, the differential 

cost must be refunded to DAD. For ………

No Change.
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536

Vol.1, Page 68, 

Clause 13.8.4 

Warranty support 

for the IT hardware

j) In case any hard disk drive of any server, SAN, 

or client machine is replaced during warranty / 

AMC the unserviceable HDD will be property of 

DAD and will not be returned to SI. In case of 

faulty storage media, the malfunctioning storage 

media will not be handed over to SI, this is 

applicable to all removable media.

o) Operating system administration, including 

but not limited to management of users, 

processes, resource contention, preventive 

maintenance and management of upgrades 

including migration to higher versions and 

patches to ensure that the system is properly 

updated.

j) In case any hard disk drive of any server, SAN, or 

client machine is replaced during warranty / AMC the 

unserviceable HDD will be property of DAD and will not 

be returned to SI. In case of faulty storage media, the 

malfunctioning storage media will not be handed over 

to SI, this is applicable to all removable media.

o) Operating system administration, including but not 

limited to management of users, processes, resource 

contention, preventive maintenance and management 

of upgrades including migration to higher versions 

updates and patches to ensure that the system is 

properly updated.

No Change.
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537

Vol.1, Page 80, 

Clause 13.9 Change 

Request

1. Any configuration, performance tuning, 

mitigation of any observation during annual/ 

periodical audits, changes required to 

accommodate patches, upgrades etc. which are 

required for the operation of the project shall 

not qualify as change request.

2. The functional requirements given in 

Annexure A to Vol I are indicative only and not 

exhaustive in any manner and/or kind and/or 

form. The bidder by responding is deemed to 

have understood and agreed that the 

requirements are subject to change at sole 

discretion of DAD and will be finalized during 

Software Requirement Specification till Go-live. 

Failure to comply with may invite forfeiture of 

‘Performance Bank Guarantee’ and any other 

terms and conditions of RFP.

3. After SRS Sign off, any changes till go-live & 

operations phase, (e.g. new functionalities, 

improvement in execution time, performance 

tuning, etc.) and which were not there in base 

line will not qualify as change request. The 

bidder will implement such changes in the 

solution required at no additional cost to DAD. 

However such changes deemed necessary post 

sign-off of documents (SRS, design document) 

will be capped at 10% of the man month effort of 

CPP application.

1. Any configuration, performance tuning, mitigation of 

any observation during annual/ periodical audits, 

changes required to accommodate patches, upgrades 

etc. which are required for the operation of the project 

shall not qualify as change request.

2. The functional requirements given in Annexure A to 

Vol I are indicative only and not exhaustive in any 

manner and/or kind and/or form. The bidder by 

responding is deemed to have understood and agreed 

that the requirements are subject to change at sole 

discretion of DAD and will be finalized during Software 

Requirement Specification till Go-live. Failure to 

comply with may invite forfeiture of ‘Performance Bank 

Guarantee’ and any other terms and conditions of RFP.

3. After SRS Sign off, any changes till go-live & 

operations phase, (e.g. new functionalities, 

improvement in execution time, performance tuning, 

etc.) and which were not there in base line will not 

qualify as change request. The bidder will implement 

such changes in the solution required at no additional 

cost to DAD. However such changes deemed 

necessary post sign-off of documents (SRS, design 

document) will be capped at 10% of the man month 

effort of CPP application.

No Change.
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538

Vol.2, Page 7, Clause 

2.1 General 

Instructions

3. The bidders are expected to examine all 

instructions, forms, terms, project requirements 

and other information in the RFP documents. 

Failure to furnish all information required as 

mentioned in the RFP documents or submission 

of a proposal not substantially responsive to the 

RFP documents in every respect will be at the 

bidder's risk and may result in rejection of the 

proposal and forfeiture of the bid security.

3. The bidders are expected to examine all instructions, 

forms, terms, project requirements and other 

information in the RFP documents. Failure to furnish all 

information required as mentioned in the RFP 

documents or submission of a proposal not 

substantially responsive to the RFP documents in every 

respect will be at the bidder's risk and may result in 

rejection of the proposal and forfeiture of the bid 

security.

No Change.

539

Vol.2, Page 8, Clause 

2.3 Earnest Money 

Deposit (EMD)

The EMD may be forfeited:

a) If a bidder withdraws its bid during the period 

of bid validity.

b) In case of a successful bidder, if the bidder 

fails to sign the contract in accordance with this 

RFP.

The EMD may be forfeited:

a) If a bidder withdraws its bid during the period of bid 

validity.

b) In case of a successful bidder, if the bidder fails to 

sign the contract in accordance with this RFP the 

Proposal.

No Change.

540

Vol.2, Page 15, 

Clause 2.17 Bid 

Opening Session

CGDA may seek inputs from their professional, 

external experts, external consultants in the 

Technical and Commercial evaluation process.

Following to be Added:

Such external experts/consultants shall not be a 

competitor of SI and the confidentiality clause shall 

become applicable for such external parties.

No Change.
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541

Vol.2, Page 16, 

Clause 2.18 

Evaluation Process

Initial Bid scrutiny will be held by the Tender 

Evaluation Committee and incomplete details as 

given below will be treated as non-responsive, if 

Proposals :

d) With incomplete information, subjective, 

conditional offers and partial offers submitted

Initial Bid scrutiny will be held by the Tender Evaluation 

Committee and incomplete details as given below will 

be treated as non-responsive, if Proposals :

d) With incomplete information, subjective, 

conditional offers and partial offers submitted

No Change.

542

Vol.2, Page 17, 

Clause 2.18 

Evaluation Process

CGDA may seek inputs from their professional, 

external experts in the technical and commercial 

evaluation process.

Following to be Added:

Such external experts shall not be a competitor of SI 

and the confidentiality clause shall become applicable 

for such external parties.

No Change.

543

Vol.2, Page 18, 

Clause 2.21 

Acknowledgement 

of understanding of 

terms

By submitting a proposal in response to this RFP, 

the bidder shall be deemed to acknowledge that 

he is in agreement with the terms and conditions 

of the RFP and the procedures adopted for 

bidding & evaluation of the responses of the 

bidders

By submitting a proposal in response to this RFP, the 

bidder shall be deemed to acknowledge that he is in 

agreement with the terms and conditions of the RFP 

and the procedures adopted for bidding & evaluation 

of the responses of the bidders, subject to the 

deviations proposed on any of the above.

No Change.
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544

Vol.2, Page 19, 

Clause 2.23 

Disqualification

2. Non-compliance to the conditions of the 

bidding process

f) The bidder qualifies their bid with their own 

conditions or assumptions

4. Inability to respond in accordance with the 

bidding guidelines

b) The successful bidder fails to deposit the 

Performance Bank Guarantee in 15 days ( as per 

the section 4.4) or fails to enter into an contract 

within 30 days of the date of issue of letter of 

intent or within such extended period, as may be 

specified by CGDA.

2. Non-compliance to the conditions of the bidding 

process

f) The bidder qualifies their bid with their own 

conditions or assumptions

4. Inability to respond in accordance with the bidding 

guidelines

b) The successful bidder fails to deposit the 

Performance Bank Guarantee in 15 days ( as per the 

section 4.4) from the date of signing the contract or 

fails to enter into an contract within 30 days of the 

date of issue of letter of intent or within such extended 

period, as may be specified by CGDA.

No Change.
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545

Vol.2, Page 19, 

Clause 2.26 Rights to 

the Content of the 

Proposal

All proposals and accompanying documentation 

of the Technical proposal will become the 

property of CGDA and will not be returned after 

opening of the Technical proposals. The 

commercial proposals that are not opened will 

be returned to the bidders. CGDA is not 

restricted in its rights to use or disclose any or all 

of the information contained in the proposal to 

experts/ consultants engaged in the evaluation 

of bid responses and can do so without 

compensation to the bidders. CGDA shall not be 

bound by any language used by the bidder in the 

proposal indicating the confidentiality of the 

proposal or any other restriction on its use or 

disclosure.

All proposals and accompanying documentation of the 

Technical proposal will become the property of CGDA 

and shall remain to be the property of the Bidder but 

will not be returned after opening of the Technical 

proposals. The commercial proposals that are not 

opened will be returned to the bidders. CGDA is not 

restricted in its rights to use or disclose any or all of the 

information contained in the proposal to experts/ 

consultants engaged in the evaluation of bid responses 

and can do so without compensation to the bidders. 

CGDA shall not be bound by any language used by the 

bidder in the proposal indicating the confidentiality of 

the proposal or any other restriction on its use or 

disclosure.

No Change.

546

Vol.2, Page 22, 

Clause 2.27 Repeat 

Order

CGDA reserves the right to increase or decrease 

the quantiy upto 50% as specified in the 

schedule of requirements without any change in 

the unit price or other terms and conditions 

within the agreed delivery schedule.

To be added :

In case of increase in quantity of the deliverables, the 

delivery schedule for the same shall be mutually 

agreed and adjusted.

A prior written consent from the SI shall be taken to 

decrease the quantity of the deliverables.

Incorrect reference.
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547

Vol.2, Page 29, 

Clause 3.2.1 

Technical Proposal 

Guidelines

13. While the bidder has the freedom in making 

any assumptions about the processes and 

functions of CGDA while interpreting the details 

given in this RFP, such assumptions cannot be 

the basis for any bargaining or different 

interpretation during the execution of the 

project. CGDA interpretation shall be final and 

binding on all the bidders. The assumptions 

made by the bidder shall not have any impact on 

the commercial bid submitted.

14. CGDA retains the right of the final say in the 

interpretation of the scope of the Project in 

terms of the interpretation of the functions and 

processes of CGDA, as listed in this RFP.

13. While the bidder has the freedom in making any 

assumptions about the processes and functions of 

CGDA while interpreting the details given in this RFP, 

such assumptions cannot be the basis for any 

bargaining or different interpretation during the 

execution of the project. CGDA interpretation shall be 

final and binding on all the bidders. The assumptions 

made by the bidder shall not have any impact on the 

commercial bid submitted.

14. CGDA retains the right of the final say in the 

interpretation of the scope of the Project in terms of 

the interpretation of the functions and processes of 

CGDA, as listed in this RFP.

No Change.

Page 221 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

548

Vol.2, Page 43, 

Clause 3.3.1 

Commercial 

Proposal Guidelines

6. Commercials for all components including 

optional components should be valid and firm for 

the entire duration of the project.

9. CGDA reserves the right to procure the 

components/services listed in this RFP in whole 

or in part. The payment by CGDA to the SI shall 

be made only against the actual services availed 

by CGDA.

10. In case CGDA wish to procure any additional 

quantity/services 

(hardware/software/manpower) for this project, 

the unit rate provided by the bidder shall be 

taken into account upto 3 years from date of 

contract.

6. Commercials for all components including optional 

components should be valid and firm for the entire 

duration of the project for the quoted BOQ. 

Commercials for all components including optional 

components should be valid and firm for one year 

from the date of signing of the contract for any 

additional quantities over and above the quoted 

BOQ.

9. CGDA reserves the right to procure the 

components/services listed in this RFP in whole or in 

part as per Repeat Order clause in Vol.2. The payment 

by CGDA to the SI shall be made only against the actual 

services availed by CGDA.

10. In case CGDA wish to procure any additional 

quantity/services (hardware/software/manpower) for 

this project, the unit rate provided by the bidder shall 

be taken into account upto 3 years 1 year from date of 

signing of the contract.

No Change.

549

Vol.2, Page 51, 

Clause 4.5 

Performance 

Guarantee

The CGDA will require the selected bidder to 

provide a Performance Bank Guarantee, within 

15 days from the Notification of award, for a 

value equivalent to 10% of the total cost of the 

bid value.

The CGDA will require the selected bidder to provide a 

Performance Bank Guarantee, within 15 days from the 

Notification of award date of signing of the contract, 

for a value equivalent to 10% of the total cost of the 

bid value.

No Change.
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550

Vol.2, Page 52, 

Clause 4.6 

Purchaser’s 

Responsibilities

1. Whenever the supply of services requires that 

the Supplier/ Selected Bidder obtain permits, 

approvals, and import and other licenses from 

local public authorities, the Purchaser shall, if so 

required by the Supplier/ Selected Bidder, make 

its best effort to assist the Supplier/ Selected 

Bidder in complying with such requirements in a 

timely and expeditious manner.

1. Whenever the supply of services requires that the 

Supplier/ Selected Bidder obtain permits, approvals, 

and import and other licenses from local public 

authorities, the Purchaser shall, if so required by the 

Supplier/ Selected Bidder, make its best effort to assist 

the Supplier/ Selected Bidder in complying with such 

requirements in a timely and expeditious manner. Any 

approvals/acceptance if not rejected within 15 days 

from the date of request shall be deemed to be 

approved/accepted.

No Change.

551

Vol.2, Page 52, 

Clause 4.7 Failure to 

Agree with the 

Terms and 

Conditions of the 

RFP

Failure of the successful bidder to agree with the 

Draft Legal Agreement and Terms & Conditions 

of the RFP shall constitute sufficient grounds for 

the annulment of the award, in which event 

CGDA may award the contract to the next best 

value bidder or call for new proposals from the 

interested bidders.

Failure of the successful bidder to agree with the Draft 

Legal Agreement and Terms & Conditions of the RFP. 

subject to deviations proposed shall constitute 

sufficient grounds for the annulment of the award, in 

which event CGDA may award the contract to the next 

best value bidder or call for new proposals from the 

interested bidders.

No Change.
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552

Vol.2, Page 58, 

Clause 1.4 Bid 

Covering Letter

3. We agree for unconditional acceptance of all 

the terms and conditions set out in the RFP 

document and also agree to abide by this tender 

response for a period of SIX MONTHS from the 

last date of submission of bids/proposal.

9. We do hereby confirm to deliver and upgrade 

to the latest versions of the software, as 

applicable & available during the entire project 

duration at no additional cost

3. We agree for unconditional acceptance of all the 

terms and conditions set out in the RFP document 

subject to deviations proposed and also agree to abide 

by this tender response for a period of SIX MONTHS 

from the last date of submission of bids/proposal.

9. We do hereby confirm to deliver and upgrade 

update to the latest versions of the software, as 

applicable & available during the entire project 

duration at no additional cost

No Change.

553

Vol.2, Page 85, 

1.7.9.9 Undertaking 

on Support to Third 

Party Audits and 

Certification

1. I/We as Service Provider understand that third 

party audits may be carried out on deliverables, 

processes, applications, infrastructure, and all 

aspects of the project. Also, third party 

certification will also be carried out for the final 

acceptance of each phase in the project.

1. I/We as Service Provider understand that third party 

audits may be carried out on deliverables, processes, 

applications, infrastructure, and all aspects of the 

project. Also, third party certification will also be 

carried out for the final acceptance of each phase in 

the project. Provided the third party should not be 

competitor of the Bidder.

No Change.

554

Vol.2, Page 100, 

Clause 1.8.1 

Commercial Bid 

Covering Letter

2. We agree for unconditional acceptance of all 

the terms and conditions in the RFP and also 

agree to abide by this bid response for a period 

of 180 Days from the date fixed for opening the 

Commercial proposal.

2. We agree for unconditional acceptance of all the 

terms and conditions in the RFP subject to deviations 

proposed and also agree to abide by this bid response 

for a period of 180 Days from the date fixed for 

opening the Commercial proposal.

No Change.
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555

Vol.2, Page 119, Fall 

clause

b) The Bidder shall strive to accord the most 

favoured customer treatment to the Buyer in 

respect of all matters pertaining to the present 

case

Request to detete this clause No Change.

556

Vol.3, Page 19, 

Clause 1.5 Priority of 

documents

……… documents shall be relied upon and 

interpreted in the following descending order of 

priority:

a) This Agreement along with the SLA 

agreement, NDA agreement, Articles, Schedules 

and Annexures;

b) Request for Proposal and Addendum / 

Corrigendum to the Request for Proposal (if any).

c) The Proposal of the System Integrator;

……… documents shall be relied upon and interpreted 

in the following descending order of priority:

a) This Agreement along with the SLA agreement, NDA 

agreement, Articles, Schedules and Annexures;

b) The Proposal of the System Integrator.

c) Request for Proposal and Addendum / Corrigendum 

to the Request for Proposal (if any).

No Change.

557

Vol.3, Page 27, 3.2 

Interpretation of the 

Scope of Work

2. Sign-off on the deliverables by DAD does not 

necessarily indicate the complete approval of the 

deliverables. Any gap that is found in a 

deliverable with respect to the above, even

after the sign-off, will have to be addressed by 

the SI without any additional cost to DAD.

Request to detete this clause No Change.
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558

Vol.3, Page 29, 3.2 

Interpretation of the 

Scope of Work

d) The Service Provider shall waive any charge 

for a Service that is not invoiced within six 

months after the end of the month in which the 

change relating to such Service is authorized or 

incurred, whichever is later.

Request to detete this clause No Change.

559

Vol.3, Page 29, 3.2 

Interpretation of the 

Scope of Work

3. If, after the date of this Agreement, there is 

any change of rate of levy under the existing 

applicable laws of India with respect to taxes and 

duties, which are directly payable by the DAD for 

providing the services i.e. service tax or any such 

other applicable tax from time Agreement where 

the DAD disputes/ withholds such invoice or part 

of it provided

that such dispute is bona fide. The withheld 

amount shall be limited to that which is in 

dispute. The disputed / withheld amount shall be 

settled after the issue is resolved. Any exercise 

by the DAD under this Clause shall not entitle the 

System Provider to delay or withhold provision of 

the Services.

3. If, after the date of this Agreement, there is any 

change of rate of levy under the existing applicable 

laws of India with respect to taxes and duties, which 

are directly payable by the DAD for providing the 

services i.e. service tax or any such other applicable tax 

from time Agreement where the DAD 

disputes/withholds such invoice or part of it provided 

that such dispute is bona fide. The withheld amount 

shall be limited to that which is in dispute. The 

disputed / withheld amount shall be settled after the 

issue is resolved. Any exercise by the DAD under this 

Clause shall not entitle the System Provider to delay 

or withhold provision of the Services.

No Change.
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560

Vol.3, Page 28, 

Clause 4.2 Invoicing 

and Settlement

d) The Service Provider shall waive any charge 

for a Service that is not invoiced within six 

months after the end of the month in which the 

change relating to such Service is authorized or 

incurred, whichever is later.

d) The Service Provider shall waive any charge for a 

Service that is not invoiced within six twelve months 

after the end of the month in which the change 

relating to such Service is authorized or incurred, 

whichever is later.

New point to be added :

h) All invoices shall be deemed to be accepted unless 

disputed within 7 days from the date of receipt of 

invoice. All invoices raised shall be payable within 15 

days from the date of invoice. If Customer fails to pay 

the fees and other payments within the stipulated 

time, it shall be liable to pay interest at 1.5% per 

month on such amount of fees and payments that 

have become due.

No Change.

Page 227 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

561

Vol.3, Page 30, 

Clause 4.3 Taxes

3. If, after the date of this Agreement, there is 

any change of rate of levy under the existing 

applicable laws of India with respect to taxes and 

duties, which are directly payable by the DAD for 

providing the services i.e. service tax or any such 

other applicable tax from time to time, which 

increase or decreases the cost incurred by the IA 

in performing the Services, then the 

remuneration and reimbursable expense 

otherwise payable to the SI under this 

Agreement shall be increased or decreased 

accordingly by correspondence between the 

Parties hereto, and corresponding adjustments 

shall be made to the ceiling amounts specified 

.......

3. If, after the date of this Agreement submission of 

commercial proprosal, there is any change of rate of 

levy under the existing applicable laws of India with 

respect to taxes and duties, which are directly payable 

by the DAD for providing the services i.e. service tax or 

any such other applicable tax from time to time, which 

increase or decreases the cost incurred by the IA in 

delivering the goods and performing the Services, then 

the remuneration and reimbursable expense otherwise 

payable to the SI under this Agreement shall be 

increased or decreased accordingly by correspondence 

between the Parties hereto, and corresponding 

adjustments shall be made to the ceiling amounts 

specified .......

No Change.

562

Vol.3, Page 28, 

Clause 4.4 

Liquidated Damages

........ This penalty shall be equal to 1% per week 

of the corresponding payment milestone value 

of the delayed milestone (as defined in Schedule 

VI: Payment Schedule).This penalty is subject to 

the maximum of 10% of the value of 

corresponding payment milestone value of the 

delayed milestone.

........ This penalty shall be equal to 1% 0.5% per week 

of the corresponding payment milestone value of the 

delayed milestone (as defined in Schedule VI: Payment 

Schedule).This penalty is subject to the maximum of 

10% 5% of the value of corresponding payment 

milestone value of the delayed milestone.

No Change.
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563

Vol.3, Page 32, 

Clause 4.5.2 

Premature 

Termination Post 

Commencement of 

Operations

The DAD shall pay to the SP a termination 

payment equal to the market price of the Assets. 

The term market price as stated hereinabove 

means the market value of the Assets on as is 

where basis is prevailing on the date of issue of 

notice of termination, which is defined as cost of 

purchase of all Project Assets less depreciation if 

any, till date of termination, less payment 

already made for the deliverables. The DAD may 

also deduct from the amount paid by it the costs 

associated with replacing the incumbent SP with 

the Replacement SP. This payment shall be made 

after deduction of any dues recoverable by DAD 

as on the termination date. .....

The DAD shall pay to the SP a termination payment 

equal to the market price of the Assets Commercials 

quoted by the SI. The term market price as stated 

hereinabove means the market value of the Assets on 

as is where basis is prevailing on the date of issue of 

notice of termination, which is defined as cost of 

purchase of all Project Assets less depreciation if any, 

till date of termination, less payment already made 

for the deliverables. The DAD may also deduct from 

the amount paid by it the costs associated with 

replacing the incumbent SP with the Replacement SP. 

This payment shall be made after deduction of any 

dues recoverable by DAD as on the termination date. 

.....

No Change.

564

Vol.3, Page 32, 

Clause 4.5.3 Expiry 

of this Agreement

……… DAD will not pay any costs of Service 

Provider's conduct of business. There will be no 

payments to SP to compensate for loss business.

……… DAD will not pay any costs of Service Provider's 

conduct of business. There will be no payments to SP 

to compensate for loss business.

No Change.
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565

Vol.3, Page 30, 

Clause 4.5.4 

Termination of this 

Agreement

In the event of termination for any reason 

whatsoever the bidder shall be paid for all the 

goods delivered/services rendered and accepted 

by DAD till the effective date of termination.

In the event of termination for any reason whatsoever 

the bidder shall be paid for all the goods 

delivered/services rendered and accepted by DAD till 

the effective date of termination.

No Change.

566

Vol.3, Page 43, 5.3 

Performance Bank 

Guarantee

A Performance Bank Guarantee (PBG) of 10% of 

total value of the contract would be furnished by 

the successful bidder in the form of a Bank 

Guarantee as per the format provided in the RFP 

from Scheduled Indian Banks. The PBG should be 

furnished within 30 working days from the date 

of notice of award and should be valid till the 

entire term of the agreement and for an 

additional period of 90 days after the completion 

of term of agreement including warranty 

obligations.

A Performance Bank Guarantee (PBG) of 10% of total 

value of the contract would be furnished by the 

successful bidder in the form of a Bank Guarantee as 

per the format provided in the RFP from Scheduled 

Indian Banks. The PBG should be furnished within 30 

working days from the date of notice of award signing 

of contract and should be valid till the entire term of 

the agreement and for an additional period of 90 days 

after the completion of term of agreement including 

warranty obligations.

No Change.
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567

Vol.3, Page 59, 9.4 

Obligations during 

Termination Period

During Termination Period, Service Provider 

shall, subject to where applicable to the 

provisions of this Article, continue to perform its 

obligations under this Contract including and not 

limited to co-operation and co-ordination with 

Replacement SP of this Contract, failing which 

the Service Provider shall compensate DAD for 

any loss or damage occasioned or suffered on 

account of the underlying failure/breach. Even 

on termination of this Agreement, Service 

Provider will be responsible for the continuity of 

the services to the Stakeholders during the 

Transition Period.

During Termination Period, Service Provider shall, 

subject to where applicable to the provisions of this 

Article, continue to perform its obligations under this 

Contract including and not limited to co-operation and 

co-ordination with Replacement SP of this Contract, 

failing which the Service Provider shall compensate 

DAD for any loss or damage occasioned or suffered on 

account of the underlying failure/breach. Even on 

termination of this Agreement, Service Provider will be 

responsible for the continuity of the services to the 

Stakeholders during the Transition Period.

No Change.

568

Vol.3, Page 60, 

Clause 9.6 Risks

Until transfer in accordance with the Contract, 

during the Project, the Project Assets shall 

remain at the sole risk of SP except for any loss 

or damage caused to or suffered by SP due to 

any direct default on the part of the DAD under 

this Contract.

Until transfer in accordance with the Contract, during 

the Project On delivery of Project Assets to DAD, the 

Project Assets shall remain at the sole risk of SP DAD 

except for any loss or damage caused to or suffered by 

SP DAD due to any direct default on the part of the 

DAD SP under this Contract.

No Change.
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569

Vol.3, Page 60, 9.7 

Title Transfer

Title transfer of hardware and system software 

shall take place after requisite audits and 

certifications as well as meeting commissioning 

criteria as specified in the RFP.

Title transfer of hardware and system software shall 

take place after requisite audits and certifications as 

well as meeting commissioning criteria as specified in 

the RFP.on delivery of such hardware and system 

software.

No Change.

570

Vol.3, Page 90, 16.7 

Access for audit

1. SI shall be obliged to extend all co-operations 

to the DAD personnel or the experts appointed 

by the DAD for purposes of verifying that the 

Project Systems and the project facilities and the 

activities within the Project team are operated 

and maintained in compliance with Information 

Technology Security Policies of DAD.

1. SI shall be obliged to extend all co-operations to the 

DAD personnel or the experts appointed by the DAD 

(Provided such expert/third party should not be a 

competitor for wipro)for purposes of verifying that the 

Project Systems and the project facilities and the 

activities within the Project team are operated and 

maintained in compliance with Information Technology 

Security Policies of DAD.

No Change.

571

Vol.3, Page 91, 

Clause 17.2 

Limitation of Liability

1. SI’s aggregate liability for actual damages shall 

be capped at 100% of the value of the 

Agreement. However, in the following cases, the 

liability of the SI shall be as per actual damages: 

1) the bodily injury (including death) and damage 

to real property and tangible personal property 

caused by SI's negligence and/or 2) the 

intellectual property infringement claims as per 

Article 13: Intellectual property rights.

1. SI’s aggregate liability for actual damages shall be 

capped at 100% of the value of the Agreement. 

Amount received under the contract However, in the 

following cases, the liability of the SI shall be as per 

actual

damages: 1) the bodily injury (including death) and 

damage to real property and tangible personal 

property caused by SI's negligence and/or 2) the 

intellectual property infringement claims as per Article 

13: Intellectual property rights.

No Change.
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572

Vol.3, Page 121, 24.1 

Performance Bank 

Guarantee

1. A Performance Bank Guarantee (“PBG”) will be 

issued in the form of a bank guarantee by 

(...........SI’s BANK.............) through a 

Nationalized/Scheduled Bank for a sum equal to 

10% of the Agreement value. The PBG should be 

valid till the entire term of the agreement and 

for an additional period of one year after the 

completion of term of agreement including 

warranty obligations.

This is contrary to clause 5.3 (page 43 Vol. III) which is 

saying PBG valid for an additional period of 90 days 

after the completion of term of agreement including 

warranty obligations. So request to modify accordingly.

Refer Corrigendum 1

573

Vol.3, Page 119, 

Clause 24.2.1 

Payments during 

Development & 

Implementation 

Phase

As per RFP Payment Terms for Products and Services to be 

delinked.

* For Products on pro-rata basis : 90% on delivery and 

10% on installtion

* For One time costs like installation/implementation : 

Milestone basis such that cashflow is inline with the 

efforts incurred.

* For Sustenance/Support: Quarterly basis

No Change.

574
Vol.3 Anneture B,C, 

D Penalty for 

nonachievement of 

SLA Requirement

The Penalty per day is INR 1,00,000/- (Rupees 

One Lakh).

The Penalty per day is INR 1,00,000/- (Rupees One 

Lakh).

No Change.

Page 233 of 234



Response to Pre-Bid Queries

Request for Proposal For Selection of Agency For

Development Implementation of Comprehensive Pension Package And Data Center Setup

S. No 

RFP Document 

Reference(s)(section 

number/ page) 

Content of RFP requiring Clarification Points of clarification Required Response

575

Vol.3 Anneture B,C, 

D 3.6.7 Maximum 

Penalty to SI for the 

SLA

The maximum penalty levied (from the 

calculated penalty) at any point of time on an 

additive basis in any quarter shall not exceed 

15% of quarterly payments due to the System 

Integrator. This is applicable only for the 

Operation and Maintenance phase.

The maximum penalty levied (from the calculated 

penalty) at any point of time on an additive basis in any 

quarter shall not exceed 15 5% of quarterly payments 

due to the System Integrator. This is applicable only for 

the Operation and Maintenance phase.

No Change.
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